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GOVERNMENT OF ODISHA

NAME OF THE WORK:

CoNSTRUCTION OF 'CONSTRUCTION OF COMPOUND WALL & C.C ROAD AT PHC (N)

PANGAM , MALKANGIRI

AMOUNT PUT TO TENDER: - Rs. 8, 63,914'00/-

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC

HEALTH OFFICER
MALKANGIRI
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Government of Odisha

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI

Letter no- tqAS INVITATIONS FoR BIDS (lFB) Date:- ll / o A I aof l
Bid ldentification No. CDM& PHO MLK- 0212018-19

Sealed tender in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Bids) in

conformity with detailed Tender Call Notice are invited by the Chief Dishict Medical Officer, Malkangiri, on behalf of

Governmlnt of Odisha for tenders for construction of Building works as detailed in the table below from eligible

Contractors registered with the State Government and contracior of equivalent grade/class registered with Central

Government/MEs/Rail*ays, having registration for Civil works on production of definite proof from the appropriate

authority.

theschedu|eofquantitiesandthesetofterms
and conditions of contract and other necessary documents can be seen in all the offices issuing

in" Oo"ur"nts and office of the under signed during office hours every day expect on Sundays

and public Holidays till last date of sale and receipt of tender papers. Interested bidders may

obtain further information at the same address-

3. Cost of Tender paper-Bids must be accompanied by paper cost of the amount specified for the

work in the table (bol No.7) above column in shape of Demand Draft(non-refundable)drawn in any

Nationalized Bank in favour el Chief District Me4ical & Public Health Officer. Malkanairi. and

payable at State Bank of lndia , Malkanqiri

4. Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit (EMD) of the

amount @ 1o/o of the bid value in shape of N.S.C/K.V.P/Postal time deposit pass book/Term

Deposit receipt of any scheduled Bank duly pledged in favour of Chief District Medical

Officer, Malkangiri. (N.B:-Bank draft /pay orders or Banker's cheque from any scheduled bank in

favour of chief district medical officer shall not be considered as EMD.)

S. Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall start from the

date of publication to25.02.201ti up to 1.00 P.M. on working days. Bid should be received in the

Office of Chief District Medical & irublic Health Officer, Malkangiri through Registered Post &

Speed post only(No tender paper will received by hand or courier service.) and super scribed as"

nhue oF wdRK",ntn loBNTIFrcATroN No-cDMo,MLK-02/20r8-19.(written in capital

letter)on the Body of cover. Bidding documents will be available at website malkanqiri.njc.in only'

The authority will not held responsible for the postal delay if any, in the delivery of the documents

or non-receipt of the same.

1. The bidders submit bids for the work.

SI
N

o

Name of work Tender value of
work.

(ln Rs.)

Class of
contractor

Other
Places of

sale &
receiot

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

1 2 J 4 5 o T 8

4 lnfrastructure
Development at
PHC (N) Populur
(scA 2018-19)

8,37,284.00 'D" &'C"
Class

Office of
CDM& PHO
Malkangiri

8400.00 4000.00 04(Four)
Calendar
months

2 Construciion of
Approach road &
Compound wall at

PHC (N) Kiang
(scA 2018-19)

8,70,414.0O "D" & "c"
Class

Office of
CDM& PHO
Malkangiri

8800.00 4000.00 02(Two)
Calendar
months

J Construction of
Approach road &
Compound wall at
PHC (N) Pangam
(scA 201 8-19)

8,63,914.00 'D" &'C"
Class

Office of
CDM& PHC
Malkangiri

8700.00 4000.00 02(Two)
Calendar
months

4 Construction of
CSSD at DHH,

Malkangiri (NHM-
201 8-1 9)

15,74,235.00 "D" & "C"
vtd))

Office of
CDM& PHO
Malkangiri

15800.00 6000.00 06(Six)
Calendar
months

Construction of
Post-mortem Room
at DHH, Malkangiri.

(NHM-2018-19)

16,07,789.00 'D" & "C"

Class
Office of

CDM& PHO
Malkangiri

16100.00 6000.00 06(Six)
Calendar
months

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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Date of Opening of the tender Paper-The Bids will open on 26.02.2019 at 4.00 P.M.in the Office

Chamber of CDM & PHO, Malkangiri in the presence of the bidders who wish to attend. lf the

Offlce happens to be closed (holiday) on the date of receipUopening of the bids as specified, the

bids will be received/opened on the next working day at the same time and venue without further

notice. However, date of tender paper opening may be postponed as per the convenience of the

authority by intimating all the concerned tenderers through notice affixing to notice board at Office
of the CDM & PHO,Malkangiri.

Additional Performance Security Deposit-Additional Performance Security shall be obtained from
the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to
furnish the exact amount of differential cost ie, Estimated cost put to tender minus the quoted amount
as additional performance security(APS) in shape of N.S.G/K.V.P/ Postal time deposit pass
book/Term Deposit receipt duly ptedged in.favour of Chief District Medical & Public Health
Officer, Malkangiri within ieven days, btherwise the bid shall be cancelled and the security deposit

shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

The following Documents should be furnished with the tender paper failing which the
tender is liable for Rejection.
A) EMD Pledged in favour of CDM & PHO, Malkangiri.
B) Attested copy of valid Contractor Registration Certiflcate.
C) Attested copy of valid Pan Card/GST Clearance Certificates.
D)SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy Of
Castcertificate.
E)Original money receipUBank Draft towards cost of Tender paper.

F)Original Affidavit Support of the authenticity of Documents including EMD etc.

G)Work Experience Certificate last 2 years duly certified by the concerned authority not below the rank

of B.D.O/Executive Engineer indicating the satisfactory completion for Civil as per the Performa

enclosed in a separate sheet.
H)No Relation Certificate Signature of Tenderer.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards, the fact of availing award of work without submission of EMD/lSD during the
current financial year. He should also produce original contract licence at the time of opening of
tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year, Otherwise, their tender will be liable for rejection.

The SC/ST Contractors desirous of availing preference should submit an original affidavit in

support of caste certificate and attested copy of caste certificate, Otherwise their tender will be

liable for rejection.

Shortfall of any required documents, Tender paper is liable for rejection.

A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

Other details can be seen in the bidding document.

The authority reserves the right to reject any or all the tenders without assigning any reason

thereof.

8.

9.

10.

11.

12.

13.

14.

Chief District Medical Officer, Malkangiri

Memo No. l4{A dated. n/oq /aolg
Copy to the Notice Board of the Office of the CDM & PHO Malkangiri/ Collector,

Engineer. R&B / Executive Engineer RWD-I&ll/ Block Development Officer, Malkangiri /
l.T.D.A. Malkangiri/ DIPRO Malkangirifor information and wide publicity.

Malkangiri/ Executive
Project Administrator

Memo No. ltt a+
Copy submitted to the Collector, Malkangiri / Superintendent of police, Malkangiri for favour 6f infcjrmation and

necessarv acllon

---)s\ _+e.\--q
NF-/

Chief Distri&)Medical & Public Health Officer, Malkangiri

CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICERCONTRACTOR
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI.

Letter no- lt1if, rllvrrnrloNs FoR BIDS (lFB) Date- U /o & / ao t 1'|t
' Bid ldentification No. CDMO tvtt-x- O2l2ot,edg

The Chief District Medical officer, Malkangiri invites percentage rate for the construction works detailed in the table.

sl.
N

Name of work Tender value of
work.

(ln Rs.)

Class of
contractor

Other
Places of

sale &
receiot

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

1 z ? 4 5 b 8

I lnfrastructure
Development at
PHC (N) Populur
(scA 2018-1e)

8,37,284.00 "D" &'C"
Class

Office of
CDM&
PHO

Malkanqiri

8400.00 4000.00 04(Four)
Calendar
months

2 Construction of
Approach road &
Compound wall

at PHC (N) Kiang
(scA 2018-19)

8,70,414.00 'D'&'C"
Class

Office of
CDM&
PHO

Malkangiri

8800.00 4000.00 02(Two)
Calendar
months

Construction of
Approach road &
Compound wall

at PHC (N)
Pangam (SCA

201 8-1 9)

8,63,914.00 'D'&'C',
Class

Office of
CDM&
PHO

Malkangiri

8700.00 4000.00 02(Two)
Calendar
months

4 Construction of
CSSD at

DHH,Malkangiri
(NHM-2018-19)

15,74,235.00 'D" & "C"
Class

Office of
CDM&
PHO

Malkanoiri

15800.00 6000.00 06(Six)
Calendar
months

4 Construction of
Post-mortem

Room at DHH.
Malkangiri.

(NHM-2018-19)

16,07,789.00 'D',&',C'
Class

Office of
CDM&
PHO

Malkangiri

16100.00 6000.00 06(5ix)
Calendar
months

i. Bid documents will be available at the www.malkangiri.nic.in.
ii. Other details can be seen in the websites www.malkanqiri.nic.in. .

sd/-
Chief District Medical& Public Health

Officer,Malkangiri.

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC MALTH OFFICER
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pETATLEp TENpER gALL NOTICE

Sealed Percentage Rate Bids are invited from D / C class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of Civil works on production of definite proof from the appropriate authority in
prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the worklGonstruction of Gompound
wall & CC Road at PHC (N) Pangam ,Malkangiri (SCA 2018-19), MALKANGIRI at an estimated cost of
Rs.8,63,914/-(Rupees Eight Lakh Sixtythree Thousand Nine Hundred Fourteen)only.
(a) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the
contract and agreeiment.
The sale and receipt of the bid document shall start from the date of publication to 25.02.2019 up to
1.00P.M. during the Working days. Bids will be sold and receipt in the Office of the Chief District Medical &
Public Health Officer, Malkangiri.
The tender will be opened in the Office of Chief District Medical& Public Health Officer, at 4.00 P.M. on
dated 26.02.2018 in the presence of the Bidders or their authorised representatives having written
authorization for the purpose.
The Bid document can be purchased from as mentioned under Para-2 against a non-refundable fee of
Rs4000 /- (Rupees Four Thousand) only towards cost of bid documents in the form of Demand Draft
issued by any nationalized/ scheduled bank in favour of Chief District Medical & Public Health Officer,
Malkangiri and payable at State Bank of India, Malkangiri.
The authority will not be responsible if any pcirtion of the bid document is modified and in all cases the
conditions stipulated in the original document kept in the Office of the undersigned shall prevail.
Bidding documents will be not Despatched by registered/speed post on payment of an extra amount only
over the cost of documents. The Department will not be held responsible for the postal delay if any, in the
delivery of the documents or non-receipt of the same.
lf the tender documents sent through registered / speed post do not reach in the concerned office by the
above date and time, the offer will not be considered on any account even if the tender documents were
despatched by the tendered before the due date.
The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the contractor,
attested copy of valid registration certificate, attested copy PAN card, attested copy of valid GST clearance
certificate, attested copy of cast certificate with original AFFIDAVIT, Work experience certificate last 2
years, No relation certificate. The envelope is to be sealed and super scribed asJ'Gonstruction of
Compound Wall & C.C road at PHC (N) Pangam, Malkangiri (SCA 2018-19), MALKANGIRI,BID
IDENTIFICATION No-CDMO,MLK-02/2018-19.The Tenderers are not required to write their name on the
outer cover containing the bid documents. They are only required to write the name of the work and
authority who had issued the tenders. The tender should be submitted through Registered PosU Speed
Post only.
No tender paper will received by hand or courier service.

The contractors registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, works having'competency and
expertise in Civil works need put tenders for thib work.
The contract will be drawn in P.W.D. P-1 contract form.
The contract shall be drawn & signed by Chief District Medical & Public Health Officer on behalf of the
Government of Odisha.
No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in
the tender notice.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.
The work is to be completed in all respects within 2 (Two) calendar months from the date of issue of work
order.
All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.
The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure
and words at appropriate place of Tender Schedule.
i. In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage

quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

ii. lf any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted
by the Contractor in words shall be taken a3 correct.

iii. lf any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted
by the Contractor than percentage will be taken as correct.

7.

6.

o

10.

2.

4.

12.

13.

14.

15.

16.

47

e

11.
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iv. The percentage quoted in the tender without mentioned excess or less and not supported with the

corresponding amount will be treated as excess. Where the Contractor has omitted to quote the rates

either in figures and words, the officer opening the tender should record the omission.
v. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtracted from the gross amount of the bill.

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to
negotiate his rates to estimate rates, the documents shall be forurarded to higher authority for

approval.

Amendment to Appendix-lX, Clause-36 of OPWD Code' Vol-ll by inclusion

17.1 lf the rate quoted the bidder is less than 15% of the tendered amount then such a bid shall be

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted

ai l+.ggo/" (Decimals up to two numbers will be taken for all practical purposes) less than the estimated

cost, the tender accepting authority will finalize the tender through a transparent lottery system. Where all

bidders/their authorized representatives with other official members nominated for the purposes.

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-l by inclusion

17.2 In case of tender accepted below schedule of rate the tender amount excluding percentages shall

be treated as sectioned amount and allotment.will be limited to that extent any deviation in scope of work
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD

Code.

Amendment to Para-3.5.18 Note-Vlll of OPWD Code, Vol-l

17.3 Before acceptance of tender the successful bidder will be required to submit a work programme

and milestone basing on the financial achievement so as to complete the work within the stipulated time

and in case of failuie on the part of the agency to achieve the milestone liquidated damage will be

imposed.
Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the tender will
be rejected.
The t-enderer shall carefully study the tentative drawings and specifications applicable to the contract and

all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer

and detailed specifications for Odisha, and other relevant specifications and drawings, which are available.

Complaint at a future date that the tenderers have not seen plans and specifications cannot be

entertained.
The drawings furnished with the tender are tentative and subject to revision or modification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by

the tenderer will hold good in case of such modification of drawings during the time of execution and shall

in no way invalidate the contract and no extra.monetary compensation will be entertained. The work shall

however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when

required.
By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work, about the quality and availability of the required quantity of

maierial including the wheaU rice referred to above, medical aid, labour and food stuff etc. and that rates

quoted by him inlhe tender will be adequate to complete the work according to the specifications attached

tirere to ind that he had taken in to account all conditions and difficulties that may be encountered during

its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead,

lifts, loiding and unloading, freight for all materials and all other charges necessary for the completion of

the work, to tfre entire satisfaction of the Engineer-in-Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the

contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1To (One percent) of the

estimated cost put to tender rounded to nearest hundred rupees i.e. Rs. 8700/-(Rupees Eight Thousand
Seven Hundred) only along with tender in shape of National Savrngs Certificate / Kissan VikashPatra /
Postal time deposit pass booUTerm Deposit Receipt of any Schedule Bank duly pledged in favour of

Chief District Medical& Public Health Officer, Malkangiri, as per the terms and conditions laid down in

OGFR and in no other form. Bidders desirous to hire machineries or equipment's from outside the State

are required to furnish 2o/o (Two percent) of the amount put to tender i.e Rs. 174001-in form of above shape

and as per the above terms and conditions. Tenders not accompanied with EMD as specified above shall

be liable for rejection.
(N.8.: - Bankdraft / Pay orders or Banker's cheque from any Scheduled Bank in favour of Chief District

Medical & Public Health Officer shall not be considered as EMD).

20.

21.

22.
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23. The tender should be accompanied with the attested true copies of the valid Registration certificate, Valid

GST clearance certificate and PAN card which are mandatory and the original certificates are to be
produced within 3(three) days of opening of the tender before Chief District Medical Officer, Malkangiri for
verification othenryise his/her bid shall be declared as non-responsive and thus liable for rejection.

24. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Call Notices. Any change in the
wording willnot be accepted.

25. Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender
and regarding adjustment of E.M.D. or any other matter will not be considered.

26. The department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.

27. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on
application after intimation is sent for rejection of their tenders. The retention of E.M.D. with the
Department will carry no interest.

28. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
"Contract Price').
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a
performance security (lnitial Security Deposit) in form of N.S.G/K.V.P/ postal time deposit pass
booUTerm Deposit Receipt of any Schedule Bank duly pledged in favour of the Chief District Medical
& Public Health Officer, Malkangiri and in no other form which including the amount already deposited
as bid security (earnest money) shall be 2o/o ol the value of the tendered amount and sign the agreement
in the P.W.D. form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Chief
District Medical & Public Health Officer, Malkangirias directed. The security deposit together with the
earnest money and the amount withheld according to the provision of P-1 agreement shall be retained as
security for the due fulfilment of this contract and additional performance security in accordance with the
provisions of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder within 15 days following the notification of award along with the Letter of Acceptance.
The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.
a)The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together
with any correspondence leading thereto & required amount of performance security including
add itional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after (12) twelve months of completion of the work and payment of the final bill and will
not carry any interest (As per order No. 17823 dtd. 1 1 .10.2006 of Works Department.

The contractor should be liable to fully identify the Department for payment of compensation under workers
compensation act. Vlll of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works
Department.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including

prevailing sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on
account of land buildings including temporary building required by the tenderer for collection of
materials, storage, housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land
owned by govt. at the site of the work for bonafied use of the land for work and all such
construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction
shall have to be demolished and debris removed and ground made good and cleared after
completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as

29.

30.

31.
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the recovery of royalty is being credited to revenue.
c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and no
extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

0 Suitable safety equipment's and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

S) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work
and approaches in order in project the public and employees from accident has to be provided
by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and
premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent authority
and rate settled before the extra items of work or extra quantity of any items of work is taken up.
No part of the contract shall be sublet without written permission to the concerned Chief District Medical &
Public Health Officer, Malkangiri or transfer be made by the power of attorney authorising others to receive
payment on contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers. lnterested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. Incomplete tender is liable for rejection.
No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or AssistanUUnder Secretary &
above in the Works Department. lf the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate
is contained in a separate sheet vide Scheduld-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.
Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this
purpose at his own cost and departmental machinery lf available only may be utilised on payment of
necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is nbt responsible for
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any theft or loss of materials at site. lt is contractor's risk. Under any such plea, if the tenderer stops the
work he shall have to pay the full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work
is to be taken in to consideration before tendering and no consideration for extra time or compensation
thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant
and cost of consumables.
The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor will
execute in advance an agreement with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries.
The tenders should furnish along with their tender a list of works executed in similar nature of work during
the last two years duly certified by the concerned authority not below the rank of B.D.O/Executive
Engineer indicating the satisfactory completion for Civil work as per the proforma enclosed in a separate
sheet.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from
qualification. The tenderer must submit the required information of the DTCN. The tenderer is
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and
required affidavit, the tender will be liable for rejection.
It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)

for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or Sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test
should be carried out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will
beborne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work.
No claim for carriage of water whatsoever will be entertained.
It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quantity of
materials, Medical aid, labour and Flood stuff .etc. And that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion of the work to the entire satisfaction of the
Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates
Government will not pay any extra charges for any reason in case the contractor finds later on to have
misjudged the conditions as regards the availability of materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the
rate at 5 times the cost of the materials will be deducted from the bills or his other dues.
The prevailing percentage of l.T. Department of the gross amount of the bill towards income tax will be
deducted from the contractor's bill.
Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where
Agreement Value is one lakh and above.
It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to. any reason
whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

49.
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58. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department. Within one month of starting the work.

59. Performance Security

Amendment to Para-3.5.5(V) Note-ll of OPWD Code. Voll bv modification
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated

cost put to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimate

cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the

quoted amount as additional performance security(APS) in shape of NSC/KVP/Postal time deposit pass book
/Term Deposit Receipt duly pledged in favour of Chief District Medical Officer, Malkangiri within seven days,

otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting

shall be initiated against bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Assistant Engineer, NHM Malkangiri.

An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers.
All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-
15 and M-20 having a minimum compressive strengthen (in work test) 150K9/200K9: per Cm2 in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with lS 45612000 and lS 516 using 12mm
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).
Bailing out of water from the foundation, pipeiine trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates
quoted should be for finished items of works inclusive of these incidental items of work.
It should be understood clearly that no claims whatsoever would be entertained.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of lndia,
Ministry of work Housing and Supply in their standing order No-44150 dtd.25.1 1 .57.
The Contractor will have to submit to the Chief District Medical Officer, Malkangiri monthly return of labour
both skilled and unskilled employed by him on the work.

Allfittings for doots and windows as supplied by the Contractor should be of best quality and conform to
relevant l.S. specification and should be got approved by the Engineer-in-charge before they are used on
the work.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkably low and for others too high.
lf there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 12 months after completion of work or if any, imperfection
becomes apparent to the work within 12 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No
claims, whatsoever, in this regard will be entertained.
The K.B. bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per National
Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department.Within one month of starting the work.
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
as regards, the fact of availing award of work without submission of EMD/lSD during the current financial
year. He should also produce original contract licence at the time of opening of tender document to make
necessary entry to that effect as such facilities are limited to three participation in tender during a financial
year. Otherwise their tender will be liable for rejection.
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That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
SPECTAL CONDITTONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities and also

the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant l.S. specifications of
the materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.
The tests have to be planned & carried out such that the progress of work is not hampered
The tests are mandatory as per the prescribed frequencies and l.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of
the P-1 contract from shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall
be governed by the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Schedule of quantities is accompanied in the Bid. lt shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Assistant Engineer of NHM Malkangiri will have the right to investigate and
if the contractor is found to be in default, he may recover such amount due from the contractor and pay

such amount to the labour directly under intimation to the local labour office of the Govt. The contractor
shall not employ child labour. The decision of the CDMO Malkangiri is final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality

and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.
lf the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The

contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from

approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an

inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not

be considered for measurement and payment).
The contractor should at his own cost arrangje necessary tools and plants required for the efficient

execution of work and the rates quoted should.be inclusive of the running charges of each plant and cost

of conveyance.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the concerned Assistant Engineer with their bills, falling which the amount
towards royalties of different materials as utilised by them in the work will be recovered from their bills and

deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative

and for the general guidance only. The Department has no responsibility for the suitability of actual strata

at the foundation level. The contractor has to conduct his own boring before starting the work and get the

samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.
Any d-efects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost

(ii)
(iii)
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untess the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
successful completion of the work.

91. From the commencement of the works to the completion of the same, they are to be under the contractors

charge. The contractor is to be held responsible to make good all injuries, damages and repairs

occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,

default, want of proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to
be made good by the contractor at his own cost.

92. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant LS. Code / l.R.C. code / MORT&H specifications.

93. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Assistant Engineer, NHM Malkangiri with
their dated signatures and duly noted by the contractor or his authorised agents with their dated signature.
Orders entered in this book and noted by the contractor's agent shall be considered to have been duly
given to the contractor for following the instructions of the Department. The order Book shall be the
property of the CDMO Malkangiri and shall not be removed from the site of work without written permission
of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-charge every month.

94. The contractor should attach the certificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.

95. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and

Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility
of the contractor.

96. The rate for each work of concrete items wherever dewatering is imperatively necessaiy the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inqlusive of this.

97. In case the 1'tlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then'they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

98. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.
a. Required E.M.D as per the Clause No. 22.
b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender

documents and furnish the Original Registration certificate, GST clearance certificate and Pan card for
verification within 3 (three) days of opening of the tender before Chief District Medical Officer,
Malkangiri as per Clause No.23.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including authentication of tender documents as per clause
49.

d. License criteria as per Clause No.10
e. Total monetary value of civil construction works performed for each of the last two years.

f. experience in works of a similar nature and size for each of the last two years, and details of works in
progress or contractually committed with certificates from the concerned officer of the rank of
Executive Engineer or equivalent.

S. Evidence of ownership of major items of construction equipment named evidence of arrangement of
possessing them on hire/lease/buying as defined therein.

h. Authority to seek references from the Bidder's bankers;
i. The proposed methodology and programme of construction backed with equipment and material

planning and deployment, duly supported with broad calculations and Quality Management Plan

proposed to be adopted, justifying their capability of execution and completion of the work as per

technical specifications and within the stipulated period of completion.

99. AMMENDMENT TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of F2 Contract:-TlME CONTROL:-
2.1 . Progress of work and Re-scheduling programme.
2.1.1. ThoChief District Medical & Public Health Officer, Malkangiri shall issue the letter of acceptance to the

successful contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process

and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge

for approval a Programme commensurate to Clause no.'1 5 showing the general methods, arrangements, in
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addition, timing for all the activities in the Works along with monthly cash flow forecast.
2.1 .3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in

which the time attbw6O for any riork exceeds one month to complete, 1t4th of the whole time allowed under
the contract has elapsed, lz of the whole of the work before /" of the whole time allowed under the contract

has elapsed, 3/4th of the whole of the work before 3/4n of the whole time allowed under the contract has

elapsed.
2.1.4. lf at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not

conform to the programme to which consent has been given the Contractor shall produce, at the request of

the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for cgmpletion. lf the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1o/o of the contract
value from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

2.1.5. An update of the Work Programme shall be a ilrogramme showing the actual progress achieved, on each

activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the sequence of the activities.

2.1.6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.
2.2.1 . The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15'n day or such time period as mentioned
in letter of Award after the date on which the CDM& PHO Malkangiri issues written orders to commence
the work or from the date of handing over of the site whichever is later. lf the Contractor commits default in

commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. lt shall indicate
the forecast of the dates of commencement and completion of various trades of sections of the work and

may be amended as necessary by agreement between the CDMO Mlakangiri and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in ali cases in which the time allowed for any work, exceeds one

month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data.

2.2.3. ln case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the CDMO Malkangiri but shall nevertheless use constantly his best
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.
i) Force major, or
ii) Abnormally bad weather, or
iiD Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades

employed on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.
vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, orAny other cause, which, in the
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. Thb Contractor may
also, if practicable, indicate in such a request tlie period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the CDM & PHO Malklngiri in writing, within 3
months of the date of receipt of such request. Non-application by the contractor for extension of time shall

not be a bar for giving a fair and reasonable extension by the CDMO Malkangiri and this shall be binding

on the contractor.
2.3. Compensation for DelaY.
2.3.1 . lf the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
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decision in writing shall be final and binding) may decide on the amount of tendered value of the work for

every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or

that the work remains incomPlete.
This will also apply to items or group of items for which a separate period of completion has been

specified. Compeniatio n @ 1.5o/o fer month of for delay of work, delay to be completed on per Day basis.

irovided always that the t,otal amount of compensation for delay to be paid under this condition shall not

exceed 10% oi the Tendered Value of work or to the Tendered Value of the item or group of items of work

for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
witnout any notice to the contractor. However, if the contractor catches up with the progress of work on the

subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for

the deiay in subsequent milestone(s), amount mentioned against each milestone missed subsequently

also shail be withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4. Incentive for early completion

Amendment to Para-3.5.5(V) Note-lll of OPWD Code. Vol-lbvmodification

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of completion. Subject

to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the project as soon as possible through fax or e-mail so that the report is received within 7 (seven)

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative

Department.

The incentive for timely completion should be on a graduated scale of 1 (one) present to 5 (five) present of the

contract value. Assessment of incentives may be worked out for earlier completion of the work in all respect in

the following scale;

Before 30% of contract Period =5% of. Contract Value

Be'tore 20% to 30% of contract period =4oh gf Contract Value

Before 10% to 20% of contract period =3o/o of Contract Value

Before 570 to 10% of contract period =2To of Contract Value

Before 5% of contract Period =1o/o of Contract Value

2.5 Management Meetings
2.5.1 fiiner the Enginler or the Contractor may require the .other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to dealwith matters

raised in accordanbe with the early warning procedure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to

be decided Oy tfre Enginelr either at the management meeting or after the management meeting and

stated in writing to all who attended the meeting.
Clause-2 (b) Jf Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter

No.8310 dt 17.05.2006 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the

Executive Engineer shall be conclusive evidence), 20o/o of the value of left over work will be realised from

the contractor as PenaltY.
100. The tenderers are required to go through each clause of Form

Code and amendments made there to carefully in addition to

tendering.
Total No. of Clauses 100 (One hundredonly)

P-1 includes existing pfovisions of PWD
the clauses mentioned here in before
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
lrye hereby certity tnaffi=mlare" related/not related(*) to any officer of CDMO office Malkangiri of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the works

Department, Govt. of Odisha lrue* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and lMle* shall be liable to make good the

loss or damage resulting from such cancellation.

l/Me also note that, non-submission of this certificate will render my / our tender liable for rejection.

(") - Strike out which is not applicable Signature of the Tenderer

Date:-

CONTRACTOR CHIEF DISTRICT MEDICAL & PTJBLIC TIEALTH OFFICER



II
trJ
T
(J
JIYg6
o- z..qg
d{
7i<-
Etr1c)
bEtoF
U)
o
l!g
I
C)

g
q)
q)
E
q)
F
oc
o
q)

=(u
c
.9
@

Lo
oo
E
tu
oI
G
()

I.I
oo
.gq,
c
uJ
q)g

hb
EC
.9'6,
EUJ
8E
u.Eo=
e8
.eff
Fd
=oEm
Eo€rzcc;s
BE
-o =:9=PoEq)

ui9
t-s

9E

o_sE3s 6
3E F

"E ag
o $=
5 =_5
.n apo(,opgE

oo-
L-o--

O O+

gaEEI
E g=

F-

:g __
Eb 8_6

;EsF
5sE $
68

(o

s b=
=i= 

oo
E ere FoF! g)

"g gF
rf)

ov)
oX
h:Og=

\ir

I
E6 E

EE +E.ctoo

CA

'oEsCOo$3
P 5t
2E g

o([

N

:b
(|)0
EO-(otr
ztA

uJ
Oz
ul
E
tu
(Lxb' Lu

Ao z
=vo
=



. [171

SCHEDULE-'C"

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER

1. a) ls the tenderer currently involved Yes / No

in any litigation relating to the

works.

b) lf yes: give details:

2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

3. a) Has the tenderer or any of its Yes / No

constituent partners failed to

perform on any contract work in

India during the last 3 years.

b) lf yes, give details:

Note:

lf any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily be rejected.

Signature of the Tenderer

SCHEDULE -D

AFFIDAVIT

1.The undersigned, do hereby certify that all the statements made in the required attachm'ents are true and
correct.
2.The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/

bridge/lrrigation /Buildings or other project work in India nor any contract awarded to us for such works

have been rescinded during the last three years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our)'competency and general reputation.
4.The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)

Title of Officer

Name of Firm

Date:

Contractor Chief District Medical Officer



[18]

101. Sold for the work as" Constluction of Compound Wall & C.C Road at PHC (N)

pangam,Matkangiri (SCA 201S-19) at an estimated cost of Rs. 8,63,914/- (Rupees Eight Lakh Sixtythree

Thousand Nine hundred Fourteen) only on payment of Rs4,000/- (Rupees Four Thousand) only vide Money

Receipt No. against Demand Draft No.

payable at Malkangiri.

01. E.M.D.

For official use onlv

Furnished / Not furnished

Rs

in shape of

Pledged/Not Pledged

O2.ValidRegistrationcertificate:- copyfurnished/Notfurnished

03.PAN Card : - copy Furnished/Not furnished

O4.Valid VAT clearance certificate :- copy Furnished/Not furnished.

05. Nos. ofTender paper: -

.Total:-18 (Eighteen) Sheets only APPROVED
Forl 8 (Eighteen)Sheets only

-sd-

Chief District Medical & Public Health Officer
Malkangiri

Dt.

Dt

Contractor

.--:->
\-#e-\-\1

Chi el D i stict Med ical Off i ce r



1 Estimated cost put to tender FI

2 EMD requrred (1% of estimated cost) R

Time of completion

4 Cost of tender paper

5 Class of Contractor rrr\ 1

sl.
No

Items of Works !l

1 2

Gr
1 Earth work in excavation of foundation with

all kinds of soil within initial lead & lift
including rough dressing & leveling the bed
and making fit for laying concrete with
removing the excavated materials away
from worksite including Cess as directed by

the E.l.C. complete in all respect.

1

a
L Filling sand on foundation trenches with we

watered, rammed including all cost,
conveyance, royality including Cess of
materials with labour, T&P etc.complete as
per specification and direction of the
Enqineer-in-charqe.

a\

Ct

3 Plain Cement concrete(1.3:6) in foundation
and plinth with 40mm size and down graded

crusher broken hard granite metal of
approved quality from approved quarry
including hoisting ramming, lowers not
exceeding 150mm thick with proper packing
rnciudrng curing, dewatering, shoring,
shuttering if necessary at the time of laying
concrete with cost, conveyance, including
Cess, royality, taxes of all materials required
for the work including supplying and working
of pumps,T&P articles & finishing the
exposed surface smooth as per
specification and direction of the E.l.C. etc
complete in all respect

\-,

Cr

TENDE!R SCLIEDULE

Construction of Compound Wtrll and CC Road at PHC(N) Pangam.

rr it

863,914 00

2 Months

Rs 4000 00

& D" Class

Quantity Rate Total Amount

4 5 6

)0
im

57 05 cum to/ R1 Rs. 9,574 00

m
41.78 cum 325.02 Rs 13,579.00

10

lm
36.75 cum 3312.84 Rs 121 747 00



f tyl isn brick masonry in cement mortar 
I

(t:O) atter immersing bricks for six hours in 
I

water before use in foundatron and plinth 
I

basement and for ornamental flower' beds' 
I

plinth molding and similar such types of 
I

work with all necessary projections using l'
lclamp burnt bricks of 9" size having a 

I

lcrushing strength of not less than 50 kg' Perl 
On"

Irq..t. Including splays cutting, circulars I C.',,",.'

lmouldings, chamfering, corbelling' waterlng 
I

land curing etc. complete including cost, 
I

l"onu"v"n." of all materials, labour, T&P 
I

irequlreO for the work with including Cess alll

itr"*s and royalties etc. complete in all 
i

lrespect as Per direction of ElC l

29.25 cum 3790.37 Rs 1 '10,868.00

5 leilnforcement Cament Concrete (1 :1 5:3)

rith clean hard crusher broken granite chips

t 12mm size of approved quality from

Lpproved quarry consistent with strength &

over of concrete of approved quality for

I C.C. work including hoisting ,lowering

laying concrete not exceedrng 15 cm thick

rroviJing side steel shuttering & finishing all

rxposed surface smooth Providing,
;upplying & working of pumps, T&P articles,

lll machineries etc. complete as per

ioecification & direction of E.l.C.including

ruatering, curing, ramming with

:clst,conveyance, including Cess, royality

:nd taxes etc.complete in all respects

Plinth bendA One
Cum

4 47 cum 5141.87 Rs. 22,984.00

One
Qntl.

3.35 qntl 5397.11 Rs. 18,080 00

h Cuttrng, bending, binding and tying the grllls

and placing in proper position as per

dr:awing and design including cost'

conveyance, taxes of all materials with cost

of binding wires and HYSD reinforcing bars

etc complete as per specification and

direction of the Engineer-in-Charge'

Rs. 22,27100

7 ffiviOlng supplying of M.S.grill including

welding, finished with all fitting such aldrop'

handle, hinges, tower bolt etc requtred for

the work etc.complete including cost'

conveyance, taxes and cess of all the

materials requrred for the work as per

specification and direction of the Engineer-

lin-charqe.

l _, '"te

Qrrtl.
294.00 Qntl 75.75



ti f:ly ash brick masonry in cement mortar
(1 6) after immersing bricks for six hours in

water before use tn foundation and plinth

basement and for ornamental flower, beds,

plinth molding and similar such types of
work with all necessary projections using

clamp burnt bricks of I size having a

crushing strength of not less than 50 kg Per

sq cm Including splays cutting, circulars
mouldings, chamfering, corbelling, watering
and curing etc. complete including cost,
conveyance of all materials, labour, T&P
required for the work with including Cess all

taxes and royalties etc. complete in all

respect as per direction of ElC.

n
nl

o
St

9 12mm thick cement plaster (1:6) finished
snrooth to inside smooth surface of brick
work walls after racking out the joints
rncluding watenng and curing with the cost
and conveyance of all materials and labour
with T&P requtred for the work with all taxes

& royalties including Cess etc complete in

all respect.
'10 '16mm thick cement plaster with CM (1 .6)

over brick work including watering and
curing with the cost and conveyance and
taxes, royalty of all materials and
labour T&P, including Cess required for the
work etc.complete in all respect.

11

t2

P.C.C.(1 :2:4) using 12mm size HBG Chips
rncluding cost, conveyance, royality,taxes,
royalty, taxes, labour, T&P, including Cess,
watering.curring etc complete as per
specifrcation and direction of the Engineer-
rn-Charqe.

a

Flnshing Walls with water proofing cement
paint (weather coat) of approved shade on

new work two coats over one coat of primer

to give an even shade including cost of
paint with conveyance. taxes, ltfts of all
materials and labour, cess, T&P etc.
required for the work as per direction of the
EIC

c)

St

IJ Providing Painting two coats with any
approved enamel paint over wood works
including all cost, conveyance ,taxes and
cess of all materials labour,T&P etc.

required for the work as per direction of the
E.r.c.

o

lrnm

m

60 99 cum 3828.27 Rs. 233 4BO 00

299 10 Sqm 123.90 Rs 37 058 00

m
240.66 Sqm 176.48 Rs 42,472 O0

IE

rl rl
31 .95 cum 5197.34 Rs. 166,055 00

tm 539 76 sqm 120.78 Rs. 65 '192 00

ne

lm
4.20 sqm '130 38 Rs 548.00

On
Sq

St

Total
Total 13 (Thrrteen) items only

Rs 863 914 00



Tender Schedule for the project " Construction of

Co,npound Wall and CC Road at PHC(N) Pangam "

I r ;lrrtically approved for Rs 8,63,914/- (Rupees Eight lakh

siriy three thousand nine hundred forteen ) Only

^lo"",".-ffi.4FP1"'
NHM, Malkangiri

My / our quoted rate is..'..., '','.....'''% (both in figure an words)

excess over / less than / equal to the above estiamted cost'

Signtature of Contractor.

Notes
1 The contractor snould not write anything excepting cl,roting of percentage and in any case anything else regardtng

thender rate is mentioned, the tender is liable for rej<irction'

2 Strike out which are not applicable.

3 percentage quoted by the contractor shall be accuralely filled in figures and wods so there is no discripancy'

4 if any discripancy ts found in the percentage quoted l'r words and figures then the percentage quoted by the

contractor in words shall Be taken as correct'

5 The percentage quoted in the tender without mentioning excess or less will be treated as excess'

6 the contractor will write percentage excess or less upto one decimal point only. lf he writes the percentage excess or

less upto two or more decimal point, the first decimal point shall only be considered'

Signtature of Contractor.

APProved

---->\-P-re-s'\ql
c tr ief"b istrict Med ica I

and Public Health Officer
Malkangiri.


