
BID IDENTIFICATION NO. CDM&PHO MLK-0212018-19

GOVERNMENT OF ODISHA

NAME OF THE WORK:

CONSTRUCTION OF 'CONSTRUCTION OF INFRASTRUCTURE DEVLOPMENT AT PHC (N)

PAPLUR, MALKANGIRI

AMOUNT PUT TO TENDER: - Rs. 8, 37,284.00F

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC
HEALTH OFFICER

MALKANGIRI
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI

Letter no- " f4ry lNVlrArloNS FoR BIDS (lFB) Date:- ,l f 0 a I ao I1 '//
Bid ldentification No. CDM& PHO MLK- 0212018-19

Sealed tender in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate Bids) in-

conformity with detailed Tender call Notice are invited by the Chief District Medical officer, Malkangiri, on behalf of

Government of Odisha for tenders for construction of Building works as detailed in the table below from eligible

Contractors registered with the State Government and contraJtor of equivalent grade/class registered with Central

GovernmenVMESln"lpayi, having registration for Civil works on production of definite proof from the appropriate

authority.

of quantities and the set of terms

and conditions of contra;t and other necessary documents can be seen in all the offices issuing

3. Cost of Tender paper-Bids must be accompanied by paper cost of the amount specified for the

work in the table (bol No.7) above column in shape of Demand Draft(non-refundable)drawn in any

Nationalized Bank in favour of Chief District medical & Public Health Officer' Malkanairi. and

payable at State Bank of lndia . Malkanqiri.

4. Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit (EMD) of the

amount @ 1o/o of the bid value in shape of N.S.C/K.V.P/Postal time deposit pass book/Term

Deposit receipt of any scheduled Bank duly pledged in favour of Chief District Medical

Officer, Malkangiri. (ru.e:-Bank draft /pay ordeis'or Binker's cheque from any scheduled bank in

favour of chief district medical officer shall not be considered as EMD.)

5. Sale and Receipt of Tender paper-The sale.and receipt of the Bid documents shall start from the

date of publication to 25.02.2019 up to 1.0q P.M. on working days. Bid should be received in the

office oi Chief District Medical& Public Health Officer, Malkangiri through Registered Post &

Speed post only(No tender paper will received by hand or courier service,) and super scribed as"

NAME or WciRr,',BrD TdENTTFICATIoN No-cDMo,MLK-02/2018-19.(Written in Capital

letter)on the Body of cover. Bidding documents will be available at website malkangiri.nic'in only.

The authority will not held responsibte for the postal delay if any, in the delivery of the documents

or non-receipt of the same.

the documents and office of the under signed during office hours every day expect on Sundays

and public Holidays till last date of sale and receipt of tender papers. lnterested bidders may

obtain further information at the same address.

The hidders mav sL bmit bids for the work.

SI,
N
o

Name of work Tender value of
work.

(ln Rs.)

Class of '

contractor

Other
Places of

sale &
receipt

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

1 z J 4 5 b 7 d

1 lnfrastructure
Development at
PHC (N) Populur
(scA 2018-19)

8,37,284.00 "D" & "C"
Class

Office of
CDM& PHO
Malkangiri

8400.00 4000.00 04(Four)
Calendar
months

z Construction of
Approach road &
Compound wall at

PHC (N) Kiang
(scA 2018-19)

8,70,414.00 'D" &'C"
Class

Office of
CDM& PHO
Malkangiri

8800.00 4000.00 02(Two)
Calendar
months

? Construction of
Approach road &
Compound wall at
PHC (N) Pangam
(scA 2018-19)

8,63,914.00 'D'&'C'
Class

Office of
CDM& PHO
Malkangiri

8700.00 4000.00 02(Two)
Calendar
months

4 Construction of
CSSD at DHH,

Malkangiri(NHM-
201 8-1 9)

15.74,235.00 "D',&'C"
Class

Office of
CDM& PHO
Malkangiri

15800.00 6000.00 06(Six)
Calendar
months

5 Construction of
Post-mortem Room
at DHH, Malkangiri.

(NHM-2018-19)

16,07,789.00 'D" &'C:
Class

Office of
CDM& PHO
Malkangiri

16100.00 6000.00 06(Six)
Calendar
months

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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Date of opening of the tender Paper-The Bids will open on 26.02-2019 at 4.00 P.M.in the Office

chamber of cDM & PHO, Malkangiri in the presence of.the bidders who wish to attend' lf the

Office happens to be .ioi"O (holidJy) on the.date of receipUopening of the bids as specified' the

bids will be received/opened on the next working day at the- same.time and venue without further

notice. However, oate ot'tenoer paper opening iray'oe p.ostponed as per the convenience of the

authority by intimating 
"tt 

tf'" .on."rned iendeiers inrough notice affixing to notice board at Office

of the CDM & PHO,Malkangiri.

Additionat performance Security Deposit-Additional Performance Security shall be obtained from

the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the

successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to

furnish the exact amount of differential cosi ie, Estimated cost put to tender minus the quoted amount

as additional performance security(APS) in shape of N.S.C/|(.V.P/_ Postal time deposit pass

book/Term Deposit receipt duly pledged in favour of Ghief District Medical & Public Health

Officer,Malkangiri within 
"eu"n 

d"ys, otherwise the bid shall be cancelled and the security deposit

shalt be forfeited. Furtner, proceeding for blacklisting shall be initiated against bidder.

The following Documents should be furnished with the tender paper failing which the

tender is liable for Rejection.
A)EMD Pledged in favour of CDM & PHO' Malkangiri'

e)Attested copy of valid Contractor Registration Certificate'

C) AttesteO c66y of valid Pan CardiGST Clearance Certificates'

OjSClSf Conirictors rrOrit original Affidavit in support of cast certificate and attested copy Of

Castcertificate.
E)Original money receipUBank Draft towards cost of Tender paper'

FjOridinaf rufiOavit Support of the authenticity of Documents including EMD etc' 
,

ClWol'.f Experience iertificate last 2years duly certified by the concerned authority not below the rank

of B.D.O/Executive enjineer indicaling the satisfactory completion for Civil as per the Performa

enclosed in a seParate sheet.
H)No Relation Certificate Signature of Tenderer'

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original

"ffiOu"it 
as"regards, the fact of ivailing award of work without submission of EMD/lSD during the

current financial year. He should also produce original contract licence at the time of opening of

tender document to make necessary entry to thit effect as such facilities are limited to three

participation in tender during a financial yeai. Otherwise, their tender will be liable for rejection'

The SC/ST Contractors desirous of availing preference should submit an original affidavit in

support of caste certificate and attested copy of caste certificate, Otherwise their tender will be

liable for rejection.

shortfall of any required documents, Tender.paper is liable for rejection.

A bidder can submit only one tender paper for a particular work. Submission of more than one

tender paper by a bidderior a particular tender will liable for rejection of all such tender papers.

Other details can be seen in the bidding document.

The authority reserves
thereof.

the right to reject any or all the tenders without assigning any reason

8.

9.

10.

11.

12.

13.

14.

. -;--V"" 
-<g"D-rqChief District Medical Officei, Malkangiri

Memo No. ltt 38 dated. rt [t1la6l? _

Copy to the Notice Board of trre dtticeloi't-r,"'cDM&PHo Malkangiri/ Collector, Malkangiril Executive

Engineer. nbs I Executive Engineer RWD-I&ll/ Block Development officer, Malkangiri / Project Administrator

l.T.-D.A. Malkangiri/ DIPRo Malkangirifor information and wide publicity.

CP
Nt^-'->-€'\'-\1

Memo No. I y gq chief District MedicalE PublicNealth 
,ffi'',1^.'n^nn ,'

Copy submitted to the Collector, Malkangiri / Superintendent of police, Malkangiri for favour of inforn{ation and

necessary action /--.->N'-:
c hief bi stri ct M edi ca I -'il-';Tth ofn cer, M al ka n g i ri

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI.

Letter no- l{}i rxvrrnroNs FoR BrDs (rFB) Date- ttf be.f ao l1
Bid lientification No. CDMO MLK- O'I#tg:ffi g

The Chief District Medical officer, Malkangiri invites percentage rate for the construction works detailed in the table.

i. Bid documents will be available at www.malkanqiri.nic.in.
ii. Other details can be seen in the websites wranv.malkanoiri.nic.in. .

sd/-
Chief District Medical& Public Health

Officer,Malkangiri.

st.
N
o

Name of work Tender value of
work.

(tn Rs.)

Class of
contractor

Other
Places of

sale &
receiot

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

1 2 3 4 5 o 8
1 Infrastructure

Development at
PHC (N) Populur
(scA 2018-19)

8,37,284.00 "D" &'C',
Class

Office of
CDM&
PHO

Malkanqiri

8400.00 4000.00 04(Four)
Calendar
months

z Construction of
Approach road &
Compound wall

at PHC (N) Kiang
(scA 2018-19)

8,70,414.00 "D" & "C',
Class

Office of
CDM&
PHO

Malkangiri

8800.00 4000.00 .02(Two)

Calendar
months

? Construction of
Approach road &
Compound wall

at PHC (N)
Pangam (SCA

201 8-1 9)

8,63,914.00 'D',& "C'
Class

Office of
CDM&
PHO

Malkangiri

8700.00 4000.00 02(Two)
Calendar
months

4 Construction of
CSSD at

DHH,Malkangiri
(NHM-2018-19)

15,74,235.00 -D',&'C"
Class

Office of
CDM&
PHO

Malkanqiri

15800.00 6000.00 06(Six)
Calendar
months

A Construction of
Post-mortem

Room at DHH,
Malkangiri.

(NHM-2018-19)

16,07,789.00 "D" &'C',
Class

Office of
CDM&
PHO

Malkangiri

16100.00 6000.00 06(Six)
Calendar
months

CONTMCTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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DETAILED TENDER CALL NOTICE

1.Sea|edPercentageRateeiomsscontractorsregisteredwiththeState
Government and contractors of equivalent Grade / class registered with Central Government / MES /

Railways for execution of Civil works on production o1 defrnite proof from the approdriate authority in

prescribed firm to be eventually drawn in F.w.o. FoRM P-1 for the workJ'lnfrastructure Development at

pHc (N) poputur (scA 2018-19), MALKANGIRIaI an estimated cost of Rs.8,37,284/'(Rupees Eight

Lakh Thirtyseven Thousand Two Hundred Eighty) only'
(a) This OetaiteO Tender Cail Notice atong with the clauses mentioned herein shall form a part of the

contract and agreement.
Z. The sale and receipt of the bid document shall start from the date of publication to 25.02-2019 up to 1'00

p.M. during the Working days. Bids will be sold and receipt in the Offlce of the Chief District Medical &

Public Health Officer, Malkangiri.
3. The tender will be opened in- tfre Omce of Chief District Medical& Public Health Officer, at 4.00P.M. on

dated 26.02.201gin the presence of the Bidders or their authorised representatives having written

authorization for the PurPose.
4. The Bid document cln O" purchased from as mentioned under Para-2 against a non-refundable fee of Rs

4000 /- (Rupees Four thousand) only towards cost of bid documents in the form of Demand Draft issued by

any nationaiized/ scheduled bank in favour of Chief District Medical & Public Health officer, Malkangiri and

payable at State Bank of India ,Malkangiri.
S. The authority will not be responsible ii any portion of the bid document is modified and in all cases the

conditions stipulated in the original document kept in the Office of the undersigned shall prevail.

6. Bidding documents will be nol Despatched by registered/speed post on payment of an extra amount only

over th! cost of documents. The Department will not be held responsible for the postal delay if any, in the

delivery of the documents or non-receipt of the same.

7. lf the tender documents sent through iegistered / speed post do not reach in the concerned office by the

above date and time, the offer will not be considered on any account even if the tender documents were

despatched by the tendered before the due date.
g. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the contractor,

attested copy of valid registration certificate, attested copy PAN card, attested copy of valid GST clearance

certificate, attested cop--y of cast certificate with original AFFlDAVlT,Work experience certificate last

2years,No relation certiiicate,lne envelope is to be sealed and super scribed as-"lnfrastructure

Development at PHG (N) Populur (SCA 2018-19), MALKANGIRI,BID IDENTIFICATIONNo-CDMO,MLK'
O2tl}lg-1g.fhe Tenderers are not required to write their name on the outer cover containing the bid

documents. They'are only required to write the name of the work and authority who had issued the

tenders. The tender should be submitted through Registered PosV Speed Post only.

9. No tender paper will received by hand or courier service.

10. The contractors registered with State Government and contractors of equivalent Grade I class registered

with Central Goveinment / MES / Railways having registration for Civil, works having competency and

expertise in Civil works need put tenders for this work.
11. The contract will be drawn in P.W.D. P-1 contract form.

The contract shal be drawn & signed by Chief District Medical & Public Health Officer on behalf of the

Government of Odisha.
12. No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in

the tender notice.
13. No tenderers will be permitted to furnish theii tender in their own manuscript papers. No letter should

accomPanY the tender.
14. The tender should be stricily in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.
15. The work is to be coirpleted in all respects within 4 (Four) calendar months from the date of issue of work

order.
16. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

17. The bidder shallquote rate on % (percentage) basis only (% excess over/ less than / equal) both in figure

and words at appropriate place of Tender Schedule.
i. In case of percentage (%) rate tenders, only percentage quoted shall be .considered. Percentage

quoted ny ine Contracioi shall be accurately filled in figures and words, so that there is no

discrepancY.
ii. lf any discr'epancy is found in the percentage quoted in words and figures, then the percentage quoted

by the Contractor in words shall be taken as correct.
iii. lf any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted

by the Contractor than percentage will be taken as correct'
iv. Tire percentage quoted in the iender without mentioned excess or less and not supported with the

corresponding amount will be treated as exoess. Where the Contractor has omitted to quote the rates

either in figures and words, the officer opening the tender should record the omission.

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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19.
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v. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage eicess or less shall be added or subtracted from the gross amount of the bill.

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to

negotiate his rates to estimate rates, the documents shall be fonvarded to higher authority for

approval.

Amendment tg Appendix-lX, Clause-36 of OPWD Code, Vol-ll by inclusion

17.1 lf the rate quoted the bidder is less tban 15% of the tendered amount then such a bid shall be

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted

at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system. Where all

bidders/their authorized representatives with other official members nominated for the purposes.

Amendment to Para-3.2.8 Note-ll of OPWD Code, Vol-l bv inclusion

17.2 ln case of tender accepted below schedule of rate the tender amount excluding percentages shall

be treated as sectjoned amount and allotment will be limited to that extent any deviation in scope of work
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD

Code.

Amendment to Para-3.5.18 Note-Vlll of OPWD Code, Vol-l

17.3 Before acceptance of tender the successful bidder will be required to submit a work programme

and milestone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the part of the agency to achieve the milestone liquidated damage will be

imposed.
Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the tender will

be rejected.
The ienderer shall carefully study the tentative drawings and specifications applicable to the contract and

all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer

and detailed specifications for Odisha, and other relevant specifications and drawings, which are available.

Complaint at a future date that the tenderers have not seen plans and specifications cannot be

entertained.
The drawings furnished with the tender are tentative and subject to revision or modification as tendered

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by

the te--nderer will hold good in case of such modification of drawings during the time of execution and shall

in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall

however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when

required.
By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual

inipection of the site and locality of the work, about the quality and availability of the required quantity of

maierial including the wheaU rice referred to above, medical aid, labour and food stuff etc. and that rates

quoted by him in-the tender will be adequate to complete the work according to the specifications attached

tirere to ind that he had taken in to account all conditions and difficulties that may be encountered during

its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead'

lifts, loiding and unloading, freight for all materials and all other charges necessary for the completion of

the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorised subordinates.

After acceptance of the contract rate Governmgnt will not pay any extra charges for any reason in case the

contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by Earnesl Money Deposit (EMD) of the amounl @ 1% (One percent) of the

estimated cost put to tender rounded to nearest hundred rupees i.e. Rs. 8400/'(Rupees Eight Thousand

Four Hundred) only along with tender in shape of National Savings Certificate / KssanVikashPatra /
postal time deposii pasJUoolrtterm Deposit Receipt of anySchedute Bankduly pledged in favour of

Chief District Medical& Public Health Officer, Malkangiri, as per the terms and conditions laid down in

OGFR and in no other form. Bidders desirous to hire machineries or equipment's from outside the State

are required to furnish 2o/o (fwo percent) of the amount put to tender i.e Rs. 16800/'in form of above shape

and as per the above terms and conditions. Tenders not accompanied with EMD as specified above shall

be liable for rejection.
(N.8.: - Bankdraft / Pay orders or Banker's cheque from any Scheduled Bank in favour of Chief District

Medical officer shall not be considered as EMD).

The tender should be accompanied with the attested true copies of the valid Registration certificate, Valid

GST clearance certificate and PAN card which are mandatory and the original certificates are to be

produced within 3(three) days of opening of the tender before Chief District Medical Officer, Malkangiri for

20.

21.

22.

23.

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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25.

zo.

27.

28.

l7l

verification ott1erwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and

quotations should Oeltrictty in accordance with the items mentioned in the Call Notices. Any change in the

wording will not be accePted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender

and regarding adjustment of E.M.D. or any other matter will not be considered.

The dJpartment ieserves the right of authority to reject any or all tenders received without assigning any

reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on

application after intimation is sent for rejection of their tenders. The retention of E.M.D. with the
Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the

Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance

of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
"Contract Price").
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a
performance security (lnitial Security Deposit) in form of N.S.C/K.V.P/ posta! time deposit pass

book/Term Deposit Receipt of any Schedule Bank duly pledged in favour of the Chief District Medical
& Pubtic Health Officer, Malkangiri and in no other form which including the amount already deposited
as bid security (earnest money) shall be 2o/o of the value of the tendered amount and sign the agreement
in the P.W.D. form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the the
Chief District Medical & Public Health Officer, Malkangiri as directed. The security deposit together with the

earnest money and the amount withheld according to the provision of P-1 agreement shall be retained as

security for the due fulfilment of this contract and additional performance security in accordance with the

provisions of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and

the suicessful bidder within 15 days following the notification of award along with the Letter of Acceptance.

The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following

documents shall form part of the agreement.
a)The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together

with any coirespondence leading thereto & required amount of performance security including

additional performance security.
b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall

entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally

accepted until the required amount of initial security money is deposited. The security will be

refunded after (12) twelve months of completion of the work and payment of the final bill and will

not carry any interest (As per order No. 17823 dtd. 1 1 .10.2006 of Works Department.
The contractor should be liable to fully identify the Department for payment of compensation under workers

compensation act. Vlll of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works

Department.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in

fullwithin the following or similar category.
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including

prevailing sale tax / GST from time'to time. Ferry tolls, conveyance-charges and other cost on

account of tanA buildings including temporary building required by the tenderer for collection of
materials, storage, housing of staff or other purpose of the work are to be borne by the

contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land

owned by govt. at the site of the work for bonafied use of the land for work and all such

construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction

shall have to be demolished and debris removed and ground made good and cleared after

completion of the work at no extra cost.
b) Royalty.will be recovered from each bill as notified by Govt. from time to time unless K-Forms' 

are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as

the recovery of royalty is being credited to revenue.
c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary

arrangements therein to the satisfaction of the local labour laws and health authorities shall

29.

?n

31.
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34.
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have to be provided by the Contractor.
d) Arrangdment of suitable water supply including pipe water supply where available for the staff

and labour as well as for the execution of the work is sole responsibility of the Contractor and no

extra cost for carriage of water will be entertained.
e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the

Contractor.
D Suitable safety equipment's and dresses, gloves, life belts etc. for the labour engaged in risky

operations are to be supplied by the contractor at his own cost.

S) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work
and approaches in order in project the public and employees from accident has to be provided
by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and
premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the cornpetent authority
and rate settled before the extra items of work or extra quantity of any items of work is taken up.
No part of the contract shall be sublet without written permission to the concerned Chief District Medical
Officer, Malkangiri or transfer be made by the power of attorney authorising others to receive.payment on
contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and PubliC Holidays till last
date of sale and receipt of tender papers. Intdrested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to

instructions in complete shape. lncomplete tender is liable for rejection.
No Relation Gertificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or AssistanUUnder Secretary &

above in the Works Department. lf the fact subsequently proved to be false, the contract is liable to be

rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate
is contained in a Separate sheet vide Schedule-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard

Specification, as per the PWD speciflcation and latest provisions of relevant clauses.
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable

sheeting lnd made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Dlepartment will have the right to inspect the scaffolding, centring and shuitering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure Of centring and shuttering shall be the responsibility of the

Contractor regarding compensation of all claims thereof.
Cement Concrete should be machine mixed'by weight by means of concrete mixture/batching plant

confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The

Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this
purpose at his own cost and departmental machinery lf available only may be utilised on payment of

necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not responsible for

any theft or loss of materials at site. lt is contractor's risk. Under any such plea, if the tenderer stops the

work he shall have to pay the full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the
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Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of worK

is to be taken in to consideration before tendering and no consideration for extra time or compensation

thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of

work and the rates quoted should be inclulive of transportation, hire and running charges of such plant

and cost of consumables.
The machineries if available, with the department may be supplied on hire as per charges noted in the

enclosed statement and may be changed from time to time subject to the condition that the contractor will

execute in advance an agreement with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries.
The tenders should furnish along with their tender a list of works executed in similar nature of work during

the tast two years duly certified by the concerned authority not below the rank of B.D.O/Executive

Engineer indicating the satisfactory completion'for Civil work as per the proforma enclo9ed in a separate

sheet.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who

has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from

qualification. The ienderer must submit the required information of the DTCN. The tenderer is

to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender

documents & information about any litigation & Bank guarantee etc. Non.furnishing of the information and

required affidavit, the tender will be liable for rejection.
It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Coicrete test sp6cimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)

for the testing shall be taken for each structural member by a representative of the contractor in the

presence of 
-responsible 

officer of the rank not lower than that of an Assistant Engineer or Sub-

bivisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in

cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test

should be carried out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test' 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen

was faulty and that the result of the specimen did not give a correct indication of the actual quality of

concrete.
d) Plain concrete and reinforced concrete. specimens will be tested in Government Test Houses at

Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will

beborne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution of the work.

No claim for carriage of water whatsoever will be entertained.
It is the responsib-ility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.

Foi submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work about the quality and availability of the required quantity of

maierials, Medical. aid, labour and ptood stuff etc. And that the rates quoted by hlm in the tender will be

adequate to compiete the work according to the specifications attached thereto and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted

labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for

materials and all other charges necessary for the completion of the work to the entire satisfaction of the

Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates

Goiernment will not pay any extra charges for any reason in case the contractor finds later on to have

misjudged the conditions as regards the availability of materials, labour and other factors.

The contractor will be respons-ible for any misuse, loss or damages due to any reasons whatsoever of any

departmental material duiing the execution of work. In case of loss, damage or misuse, recovery at the

rate at 5 iimes the cost of the materials will be deducted from the bills or his other dues.
The prevailing percentage of l.T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor's bill.
prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where

Agreement Value is one lakh and above.
Ithust be clearly understood that under no circumstances any interest is chargeable for the dues or

additional dues ii any payable for the work executed and final bill pending disposal due to any reason

whatsoever.
No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through labour should produce valid license from licensing authorities of
labour Department. Within one month of starting the work.
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61.

62.

Additional Performance. Security shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender' In such an event, only the successful bidder who has quoted less bid price/rates than the estimate
cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the
quoted amount as additional performance security(APS) in shape of NSC/KVp/postat time deposit pass book
/Term Deposit Receipt duly pledged in favour of chief District Medical officer, Malkangiri within seven days,
otherwise the bid shall be cancelled and the security deposit shall be forfeited. Further, proceeding for blacklisting
shall be initiated against bidder.

Sanlple of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the conceined Assistant Engineer, NHM Malkangiri.

60' An engineering personnel of the executing agency should be present at work site at the time of visit ofHigh level Inspecting officers.
All reinforced cement work should conform to odisha Detailed specification and should be of proportion M-15. and M--20 having a minimum compressive strengthen (in work test) 150Kg/200Kg: per cmz in 15 Cmcubes at 28days, after mixing and testconducted in accordlnce with ls 4s6l26oo 

"ni tb 516 using 12mmto 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).Bailing out of water from the foundation, pipeline'trenches s. rantslsoak pits/Sumps/M.H. etc. eitherrainwater or sub-soil water if ne.cessary should be borne by the contractor. No payment will be made forbenchmarks. Level pillars, profiles and benching.and leveiling tfre ground wherever required. The ratesquoted should be for finished items of works indulive of these i-ncidental items of work.
It should be understood clearly that no claims whatsoever would be entertained.
The tenderer shall have to abide by the c.P.w.D. safety code rutes i;tr;d;;elly the Government of India,Ministry of work Housing and Suppry in their standing oider No-441s0 dtd.25.11.s7.
The Contractor will have to submit to the chief oistrict Medical omcer, Malkangiri monthly return of labourboth skilled and unskilled employed by him on the work.

All fittings for doors and windows as supplied by the Contractor should be of best quality and conform torelevant l.S. specification and should be got apfroved by the Engineer-in-charge before they are used onthe work.
After completion of the work the contractor shall arrange at his own cost all requisite equipments fortesting buildings, if found necessary and bear the entire cost of such test.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required toany R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelve! etc. shall not be paid.Thetenderer may at his option quote reasonable-rate for'each'item of work carefulty so ttrat the rate forone item should not be unworkably low and for others too high.
lf there is any-damage to the work due to natural calamities'iike flood or cyclone or any other cause duringthe course of execution of work or up to 12 months after completion of work or if any, imperfectionbecomes apparent to the work within 12 months from the date of final certificate of compietion of work thecontractor shall make good of all such damages at his own cost with no extra cost to the Department. Noclaims, whatsoever, in this regard will be entertained.
The K'8. bricks should be well burnt and of good qualities. The bricks should be approved by theEngineer-in-charge before use in the work and should conform to the minimum strength'r" p", NationalBuilding Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakesexecution of work through labour should produce valid licence from the licensing authority of labourDepartment. Within one month of starting the work.
standard co-efficient for linear measurement wjll be adopted while calculating consumption of steel and noclaim whatsoever regarding difference in co-efficient of steel will be entertainld. The rates quoted shall beinclusive of any eventuality of difference for co-efficient for linear measurements.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavitas regards, the fact of availing award of work without submission of EMD/ISD during the current financialyear'He should also prod-uce original contract licence at the time of opening of tend'er document to makenecessary entry to that effect as such facilities are limited to three participalion in tenJer ouring a financialyear.Othenivise their tender will be liable for rejection.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to havebeen entered in to within the State of odisha and it is 
"gr"ud 

that neither party to the contract will be
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competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
SPECTAL CONDTTTONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant l.S. specifications of
the materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the. rates of the items of works should be inclusive of cost of such tests.
The tests have to be planned & carried out such that the progress of work is not hampered
The tests are mandatory as per the prescribed frequencies and l.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall
be governed by the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Schedule of quantities is accompanied in the Bid. lt shall be definitely understood that. the Government
does not accept any responsibility for the co.rrectness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.
In case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Assistant Engineer of NHM Malkangiri will have the right to investigate and
if the contractor is found to be in default, he may recover such amount due from the contractor and pay
such amount to the labour directly under intimation to the local labour office of the Govt. The contractor
shall not employ child labour. The decision of the CDMO Malkangiri is final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.
lf the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from. his security
deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort pf materials from
approved manufacturer, get it tested in the Qepartmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not
be considered for measurement and payment).
The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Assistant Engineer with their bills, falling which the amount
towards royalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is pur:ely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the'S.B.C. and credibility of the strata at foqnding levelwhile
quoting his rates for tender the contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
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successful completion of the work.91' From the commencement of the works to the completion of the same, they are to be under the contractorscharge' The contractor is to be held responsible to make good all injuries, damages and repairsoccasioned or rendered necessary to the same by fire or other jauses ano iney-nofd the Govt. of Odisha
harmless for any claims for injuries to person or stiuctural damage to property hippening from any negtect,
default, want of proper care or misconduct on the part of thelontractor or 

"ny 
one in his employmentduring the execution of the work.Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental Oamages so caused will have tobe made good by the contractor at his own cost.92' Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latestprovision of retevant l.s. code / l.R.c. code / MoRT&H specifications.93' Where it will be.found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding thework whenever necessary are to be entered in this book oi tne Assistant engineer, NHM Mal[angiriwith
their dated signatures and duly noted by the contractor or his authorised agents with their dated signature.
Orders entered in this book and noted by the contractor's agent shall be- considered to have been dulygiven to the contraclor for following the instructions of the Department. The order Book shall be theproperty of the CDMO Malkangiri and shall not be removed from the site of work without written permission
of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-cnarge every month.94' The contractor should attach the certificate in token of payment dlposit with thi registration authority asper recent circular of the Government relating to his registration.95. The rates quoted by the contractor shall cov:er the lat6st approved rates of labours, materials, p.o.L. and
Royalties. Arrangement of borrows areas; land, approach road to the building sit" eic. are the responsibility
of the contractor.

96' The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items dti to standing *Lt", 

", well as due topercolation of water. The quoted rates will be inclusive of this.97' In case the l"tlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for iuch back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.98. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shatl furnish the foilowings.a. Required E.M.D as per the Clause No. 22.
b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender

documents and furnish the Original Registration certificate, GSTclearance certificate and pan card for
verification within 3 (three) days of opening of the tender before Chief District Medical Officer,
Malkangiri as per Clause No.23.

c. Information. regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including autheniication of tender documents as per clause
49.
License criteria as per Clause No.10
Total monetary value of civil construction works performed for each of the last two years.
experience in works of a similar nature and size for each of the last two years, and details of works inprogress or contractually committed with certificates from the concerned officer of the rank of
Executive Engineer or equivalent.
Evidence of ownership of major items of construction equipment named evidence of arrangement of
possessing them on hire/lease/buying as defined therein.
Authority to seek references from the Bidder's bankers;
The proposed methodology and programme of construction backed with equipment and material
planning and deployment, duly supported with broad calculations and euaiity Management plan
proposed to be adopted, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion.

d.
e.
f.

g.

h.
i.

99. AMMENDMENT TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of F2 Contract:-T|ME CONTROL:-
2.1 . Progress of work and Re-scheduling programme.
2.1.1' The Chief District Medical Officer, Malkangiri shall issue the letter of acceptance

contractor. The issue of the letter of acceptance shall be treated as closure of the
commencement of the contract.

to the successful
Bid process and

2.1'2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge
forapproval a Programme commensurate to Clause no.15 showing the general methodj, arrangemenis,
and timing for all the activities in the Works along with monthly cash flow forecast.

2.1 .3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under
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the contract has elapsed, % of the whole of the work before lz of the whole time allowed under the contract
has elapsed, 314" of the whole of the work beiore 3l4b of the whole time allowed under the contract has
elapsed.

2.1.4. lf at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. lf the contractor does not submit an updaied
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the cbntract
value from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue programme has been submitted.

2'1'5' An update of the_Work Programme shallbe a programme showing the actualprogress achieved, on each
activity and the effect of the progress achieved on the timing of th6 remaining *or-k including any changes
to the sequence of the activities.

2.1.6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and compensation Events.2.2. Extension of the Completion Date.

2.2.1 . The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 1sth day or such time period as mentioned
in letter of Award after the date on which the CDM& PHO Malkangiri issues written orders to commence
the work or from the date of handing over of the site whichever is laier. lf the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money & performante guarantee I Secuiity
deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & progress
Chart for each..milestone and get it approved by the Department. The Chart shall be prepared in iirect
relation to the time stated in the Contract documents for completion of items of the works. it stratt indicate
the forecast of the dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the CDM&PHO Mlakangiri and the Contractor
within the limitations of time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time allowed'for any ivort<,
exceeds one month (save for special jobs for which a separate programme has been agreed uponj
complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the CDMO Malkangiri but shall nevertheless use constanly his best
endeavours to preruent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.
i) Force major, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of. workmen, strike or lockout affecting any of the trades

employed on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract.
vt) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or Any other cause, which, in the
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of lhe event causing delay. The Contractoi may
also, if practicable,' indicate in such a request the period for which extension is desired.

2.2.5. ln any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the CDMO Malklngiri in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor forlxtension of time shall not be a
bar for giving a fair and reasonable extension by the CDMO Malkangiri and this shall be binding on the
contractor.

2.3. Compensation for Delay.
2'3.1. lf the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, piy as agreed
compensation the amount calculated at the rates stipulated below as the Superintending engineer lr,ifrose
decision in writing shall be final and binding) may decide on the amount of tendered vatue oJ the work for
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or
that the work remains incomplete.
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This wilt atso apply to items or group of items for which a separate period of completion has been

specified. Compensatio n @ 1 .5o/o per month of for delay of work, delay to be completed on per Day basis.
irovided always that the tbtal amount of compensation for delay to be paid under this condition shall not

exceed 10o/o ol the Tendered Value of work or to the Tendered Value of the item or group of items of work

for which a separate period of completion is originally given-

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under

this or any other contract with the Government. ln case, the contractor does not achieve a particular

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

2.4. Incentive for early completion

Amendment to Para-3.5.5(V) Note-lll of OPWD Code, Vol- lbvmodification

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of completion. Subject

to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the project as soon as possible through fax or e-mail so that the report is received within 7 (seven)

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative

Department.

The incentive for timely completion should be on a graduated scale of 1 (one) present to 5 (five) present of the

contract value. Assessment of incentives may be worked out for earlier completion of the work in all respect in

the following scale;

Before 30% of contract period =5o/o of Contract Value

Before 20% to 30%. of contract period =4o/o of Contract Value

Before 10% to 20% of contract period =3o/o ol Contract Value

Before 5% to 10% of contract period =2o/o of Contract Value

Before 5% of contract Period =1Vo oI Contract Value

2.5 Management Meetings
2.5.1 Either the Enginler or the Contractor may require the other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to deal with matters

raised in accordance with the early warning proc.edure.

2.5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to

those aitending the meeting and to the Employbr. The responsibility of the parties for actions to be taken to

be decided Oy tne Engineer either at the management meeting or after the management meeting and

stated in writing to allwho attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter

No.8310 dt 17.05.2006 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the

Executive Engineer shall be conclusive evidence), 20o/o of the value of left over work will be realised from

the contractor as PenaltY.
100. The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD

Code and amendrnents made there to carefully in addition to the clauses mentioned here in before

tendering.
Total No. of Clauses 100 (One hundred only)

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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SCHEDULE.A

CERTI FICATE-OF NO RELATIONSHIP
l/VVe hereby certify that lM/e* am/are* related/not related(.) to any officer of CDMO office Malkangiri of the rank of

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works

Department, Govt. of Odisha lAlVe* am/are* aware that, if the facts subsequently proved to be false, my/our*

contract will be rescinded with forfeiture of E.M.D and security deposit and lA|t/e* shall be liable to make good the

loss or damage resulting from such cancellation.

l/Me also note that, non-submission of this certificate will render my / our tender liable for rejection.

(") - Strike out which is not applicable Signature of the Tenderer

Date:-

CONTRACTOR CHTEFDISTRICT MEDICAL & PI]BLIC TIEALTH OFFICER
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2.

o.

a) ls the tenderer currenfly involved

in any litigation relating to the

works.

b) lf yes: give detaits:

a) Has the tenderer or any of its

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

a) Has the tenderer or any of its

constituent partners failed to
perform on any contract work in

India during the last 3 years.

b) lf yes, give detaits:

lf any information in this schedule is found

summarily be rejected.

SCHEDULE-"C'

Yes / No

Yes / No

Yes / No

to. be incorrect or concealed, qualification application will be

Note:

Signature of the Tenderer

SCHEDULE -D

AFFIDAVIT

1'The undersigned, do hereby certify that all the statements made in the required attachments are true andcorrect.
2.The undersigned also hereby certifies that neither our firm M/s

bridge/lrrigation /Buildings or other project work in lndia nor any contract awarded to us for such works
have been rescinded during the last three years prior to the date of this bid.

3'The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnishpertinent information as deemed necessary and as requesteo oy tre oepartment to *riry il.rir statement orregarding my (our) competency and general reputation.
4'The undersigned understands and agrees that further qualifying information may be requested andagree to furnish any such information at the request of the oepartme-nt.

(Signed by an Authorised Officer of the firm)

Title of Officer

Name of Firm

Date;

Chief Distict Medicat & pubtic
Health Officer

Contractor
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No.

ffi::i1"i:".,:1^::?T:-x:::*,=:*1nent at pHG (N) popurur (scA 2018-re)r

only on payment of Rsaffiffi< (Rupees ffi#

payable at Matkangiri.

01. E.M.D.

For official use only

Furnished / Not furnished

Rs.

in shape of

02.Vatid Registration certifi cate:_

03.PAN Card: -

O4.Valid VAT clearance certificate :-

05. Nos. ofTender paper: _

.Total: -18 (Eighteen) Sheets onty

Pledged/Not ptedged

copy furnished/Not furnished

copy Furnished/Not furnished

copy Furnished/Not fu rnished.

APPROVED
For18 (Eighteen)Sheets only

_sd_

Chief District Medicat & pubtic Heatth Officer
Malkangiri

"ffi;nHealth Officer

Contractor



TENDER SGHEDULE

Extension of OPD Building at PHC(N) Populur.
1 Estimated cost put to tender Rs. 837,284.00

2 EMD required (1o/o of estimated cost) Rs. 8,400.00

3 Time of completion 4 Months

4 Cost of tender paper Rs.4000.00

5 Class of Contractor rrCrr & rrDrr Class

st.
No

Items of Works Unit Quantity Rate TotalAmount

1 2 3 4 5 6
Gr

1 Earth work in excavation of foundation with
all kinds of soil within initial lead & lift
including rough dressing & leveling the bed
and making fit for laying concrete with
removing the excavated materials away
from worksite including Cess as directed by
the E.l.C. complete in all respect.

100
Cum

56.99 cum 16781 .35 Rs. 9,564.00

z Filling sand on foundation trenches with well
watered, rammed including all cost,
conveyance, royality including Cess of
materials with labour, T&P etc.complete as
per specification and direction of the
Engineer-in-charge.

One
Cum

42.07 cum 333.1 1 Rs. 14,014.00

Plain Cement concrete(1:3:6) in foundation
and plinth with 40mm size and down graded
crusher broken hard granite metal of
approved quality from approved quarry
including hoisting ramming, lowers not
exceeding 150mm thick with proper packing
including curing, dewatering, shoring,
shuttering if necessary at the time of laying
concrete with cost, conveyance, including
Cess, royality, taxes of all materials required
for the work including supplying and working
of pumps,T&P articles & finishing the
exposed surface smooth as per
specification and direction of the E.l.C. etc
complete in all respect

One
Cum

29.33 cum 4202.58 Rs. 123,262.00



lWell burnt clamp burnt brick masonry in

lcement mortar (1:6) after immersing bricks
lfor six hours in water before use in
foundation and plinth basement and for
ornamentalflower, beds, plinth molding and
similar such types of work with all necessary
projections using clamp burnt bricks of g"

size having a crushing strength of not less
than 50 kg. Per sq.cm. Including sptays
cutting, circulars mouldings, chamfering,
corbelling, watering and curing etc.
complete including cost, conveyance of all
materials, labour, T&P required for the work
with including Cess all taxes and royalties
etc. complete in all respect as per direction
of ElC.

One
Cum

15.41 cum 3839.95 Rs. 59,174.00

Well burnt clamp burnt brick masonry in
cement mortar (1:6) after immersing bricks
for six hours in water before use of work
with all necessary projections using clamp
burnt bricks of 9" size having a crushing
strength of not less than 50 kg. Per sq.cm.
lncluding splays cutting, circulars
mouldings, chamfering, corbelling, watering
and curing etc. complete including cost,
conveyance of all materials, labour, T&p
required for the work with including Cess all
taxes and royalties etc. complete in all
respect as per direction of ElC.

One
Cum

14.62 cum 3873.28 Rs. 56,627.00

h Reinforcement Cement Concrete (1 :1.5:3)
with clean hard crusher broken granite chips
of 12mm size of approved quality from
approved quarry consistent with strength &
cover of concrete of approved quality for
R.C.C. work including hoisting ,lowering
,laying concrete not exceeding 15 cm thick
providing side steel shuttering & finishing all
exposed surface smooth providing,
supplying & working of pumps, T&P articles,
all machineries etc. complete as per
specification & direction of E.l.C.including
watering, curing, ramming with
cost,conveyance, including Cess, royality
and taxes etc.complete in all respects.

A Foundation and Column base One
Cum

3.01 cum 7675.56 Rs. 23,103.00

B Column, BEAM One
Cum

2.59 cum 11441.34 Rs. 29,633.00



r. Plinth bend One
Cum

1.64 cum 7675.56 Rs. 12,588.00

D Lintel One
Cum

1.09 cum 9762.82 Rs. 10,641.00

E Chajja One
Sqm

7.71 sqm 461.75 Rs. 3,560.00

F RCC Roof Slab One
Cum

5.43 cum 10033.40 Rs. 54,481.00

7 Cutting, bending, binding and tying the griils
and placing in proper position as per
drawing and design including cost,
conveyance, taxes of all materials with cost
of binding wires and HYSD reinforcing bars
etc complete as per specification and
direction of the Engineer-in-Charge.

One
Qntl.

14.01 qntl 6198.92 Rs. 86,847.00

8 Grading Cement Concrete (1:2:2) using
6mm. Size C.H.B.G. Chips including all
cost, conveyance, labour, tax royalty of
materials required with cost, conveyance,
including Cess, royalty, taxes of all
materials and labour with T&P reouired for
the work etc. complete in all floors in all
respect as directed by E.l.C.

One
sqm

43.49 Sqm 277.23 Rs. 12,057.00

o P.C.C.(1:2:4) using 12mm size HBG Chips
including cost, conveyance, royality,taxes,
royalty, taxes, labour, T&P, including Cess,
watering,curring etc.complete as per
specification and direction of the Engineer-
in-Charge.

One
Cum

34.08 cum 6082.47 Rs. 207,291.00

10 Fixing of vertified tile in flooring treads of
steps and landing on 25mm thick bed of
C.M (1 :1) jointed with neat cement slurry
mixed with pigment to match the shade of
tiles including rubbing and polishing and of
wax polish.

One
sqm 31.49 sqm 958.09 Rs. 30,170.00

11 Fixing of Vetrified tiles in dado skirting and
riser of steps and landing on 25mm thick
bed of C.M (1 :1) jointed with neat cement
slurry mixed with pigment to match the
shade of tiles including rubbing and
polishing and of wax polish.

One
sqm 6.22 sqm 1021.46 Rs. 6,353.00

12 16mm thick cement plaster with CM (1:6)
over brick work including watering and
curing with the cost and conveyance and
taxes, royalty of all materials and
labour,T&P, including Cess required for the
work etc.complete in all respect.

One
sqm 148.32 Sqm 186.43 Rs. 27.651.00



IJ 12mm thick cement plaster (1:6) finished
smooth to inside smooth surface of brick
work walls after racking out the joints
including watering and curing with the cost
and conveyance of all materials and labour
with T&P required for the work with all taxes
& royalties including Cess etc. complete in
allrespect.

One
sqm 62.71 Sqm 132.17 Rs. 8,288.00

14 20mm thick cement ptaster in CM (1:6) ovEr
the stone work including all cost,
conveyance, royalty of materials, T&p,
watering, including Cess, curing etc.
complete as per specification and direction
of the Engineer-in charge.

One
sqm 15.68 Sqm 197.28 Rs. 3,093.00

15 Providing supplying of M.S.grill including
welding, finished with allfitting such aldrop,
handle, hinges, tower bolt etc required for
the work etc.complete including cost,
conveyance, taxes and cess of all the
materials required for the work as per
specification and direction of the Engineer-
in-Charge.

One
Qntl.

345.50 Qntl 81.23 Rs. 28,065.00

to Providing Painting two coats with any
approved enamel paint over wood works
including allcost, conveyance ,taxes and
cess of all materials labour,T&p etc.
required for the work as per direction of the
E.t.c.

One
sqm

22.69 sqm 124.79 Rs. 2,831.00

17 Finshing Walls with water proofing cement
paint (weather coat) of approved shade on
new work two coats over one coat of primer
to give an even shade including cost of
paint with conveyance, taxes, lifts of all
materials and labour, cess, T&p etc.
required for the work as per direction of the
E.t.c.

One
sqm

258.20 sqm 108.41 Rs. 27,991.00

Total Rs. 837,284.00

Total '17 (Seventeen) items only

Tender Schedule for the project "Extension of OpD.

Building at PHC(N) Populur" Technically approved for
Rs. 8,37,284l- (Rupees Eight lakh Thirty Seven Thousand
Two Hundred Eighty four ) Only.

/al)
V)/o41vffi

Assistant Engiheer
NHM, Malkangiri



My / Our quoted rate is....... ............% (both in figure an words)
exces$ over / less than / equal to the above estiamted cost.

Signtature of Gontractor.

Notes
1 The contractor should not write anything excepting quoting of percentage and in any case anything else regarding

thender rate is mentioned, the tender is liable for rejec-tion.

2 Strike out which are not applicable.

3 Percentage quoted by the contractor shall be accurately filled in figures and wods so there is no discripancy.
4 if any discripancy is found in the percentage quoted in words and figures then the percentage quoted by the

contracbr in words shall. Be taken as corect.

5 The percentage quoted in the tender without mentioning excess or less will be treated as excess.

6 the contractor will write percentage excess or less upto one decimal point only. lf he writes the percentage excess
or less upto two or more decimal point, the first decimal point shall only be considered.

Approved

Signtature of Contractor.

,4sx-1*I\

HJffiHhllfuurc-lu*,,r
*. thtnuft{


