BID IDENTIFICATION NO. CDM&PHO MLK-01/2020-21.

GOVERNMENT OF ODISHA

NAME OF THE WORK:

CONSTRUCTION OF BOUNDARY WALL AT PHC(N) M.V.47

e AMOUNT PUT TO TENDER: - Rs. 8, 81,806/-

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC

HEALTH OFFICER
MALKANGIRI

! ﬂ"-/" v\
Chief Diist. Medicé;} {Jg

Public Health Officer
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIR)

Letter no- 13 322 INVITATIONS FOR BIDS (IFB) Date:- HH -1 .20 20

Bid ldentification No. COM& PHO MLK- 01 /2020-21

Sealed tender in the prescribed form to be eventually drawn-up in BWD Form P-1 (Percentage Rate Bids) in
conformity with detailled Tender Call Notice are nvited by the Chief Distnict Medical and Pubhc Health Officer,
Malkangin, on behalf of Government of Odisha for tenders for construction of Building works as detailed in the table
below from eligible Contractors registered with the State Government ang contractor of equivalent grade/class
registered with Central GovernmentMES/Railways, having registration for Civil works on production of definite proof
from the approprate authority

The bidders may submit bids for the following work.

Other Cost of
Sl Name of work Tender value of Class of Places of E.M.D. Tender Period of
N work. contractor sale & (Rs.) Paper completion.
o (InRs.) receipt (Rs.)
1 2 3 4 5 6 7 8
1 Up gradat}on of 13,19,309.00 ‘D" &“C’ Office of 14000.00 6000.00 02(Two)
CHC at Class CDM& PHO Calendar
Chitrakonda Malkangiri months
2 £ Construction of 15,87,997.00 ‘D" &C” Office of 16000.00 6000.00 04(Four)
DTU at Class CDM& PHO Calendar
CDM&PHO Malkanagiri months
Malkangiri ) |
3 | Up gradation of 15,86,360.00 ‘D &C Office of | 16000.00 6000.00 02(Two)
CHC Class CDM& PHRO Calendar
Korukonda Malkangiri months
4 | Construction of |  881,806.00 D'&"C Officeof | 9000.00 | 4000.00 02(Two)
Boundary wall Class C,\I/?l\fl& PHO Calendar
at PHC (N) alkangiri months
M.\.47
5 | Up gradation of 15,74,701.00 "D" &"C" Office of 16000.00 6000.00 02(Two)
CHC Podia. Class CDM& PHO Calendar
] Malkangiri months
6 | Construction of 16,29,549.00 “‘D"&“C’ Office of 16500.00 6000.00 04(Four)
Meeting Hall at Class CDM& PHO Calendar
CHC Kalimela Malkangirt months
7 Up gradation of 16,90.841 00 ‘D &C” Office of 17000.00 6000.00 04(Four)
Area Hospital at Class Cwl?l\fk& PHO Calendar
alkangiri months
| | MV.79. 9 l

CONTRACTOR

2. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms

and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours every day expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may
obtain further information at the same address.

Cost of Tender Paper-Bids must be accompanied by paper cost of the amount specified for the
work in the table (Col No.7) above column in shape of Demand Drafi(non-refundabie)drawn in any
Nationalized Bank in favour of ZS$S NRHM ADDITIONALITY, Malkangiri, and payable at State
Bank of India , Malkangiri.

Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit (EMD) of the
amount @ 1% of the bid value in shape of N.S.C/K.V.P/Postal time deposit pass book/Term
Deposit receipt of any scheduled Bank duly pledged in favour of Chief District Medical
Officer, Malkangiri. (N.B:-Bank draft /pay orders or Banker's cheque from any scheduled bank in
favour of chief district medical officer shall not be considered as EMD.).

Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall start from the
date of publication to 15.01.2021 up to 5.00 P.M. on working days. Bid should be received in the
office of Chief District Medical & Public Health Officer, Malkangiri through Registered Post &
Speed Post only( No tender paper will received by hand or courier service.) and super scribed
as" NAME OF WORK",BID IDENTIFICATION NO-CDMO,MLK-01/2020-21.(Written in Capital
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€
2

JBLIC HEALTH OFFICER

4



(3]
letter)on the Body of cover. Bidding documents will be availzble at website malkangiri.nic.in The

authority will not held responsible for the postal delay if any, in the delivery of the documents or
non-receipt of the same.

6. Date of Opening of the tender Paper-The Bids will open on 17.01.2021 at 11.00 A.M. in the
Office Chamber of CDM & PHO, Malkangiri in the presence of the bidders who wish, to attend. If
the Office happens to be closed (holiday) on the date of receipt/opening of the bids as specified,
the bids will be received/opened on the next working day at the same time and venue without
further notice. However, date of tender paper opening may be postponed as per the convenience
of the authority by intimating all the concerned tenderers through notice affixing to notice board at
Office of the CDM & PHO, Malkangiri.

7. Additional Performance Security Deposit-Additional Performance Security shall be obtained from
the bidder when the bid amount (s less than the estimated cost put to tender. In such an event, only the
successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to
furnish the exact amount of differential cost ie, Estimated cost put to tender minus the quoted amount
as additional performance security(APS) in shape of N.S.C/K.V.P/ Postal time deposit pass
book/Term Deposit receipt duly pledged in favour of Chief District Medical and Public Health
Officer, Malkangiri within seven Gays, otherwise the bid shall e cancelled and the security deposit
shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

8. The following Documents should be furnished with the tender paper failing which the tender
is liable for Rejection.
A) EMD Pledged n favour of COM&PHO, Malkangiri.
B) Attested copy of valid Contractor Registration Certificate.
C) Attested copy of valid Pan Card/GST Clearance Certificates.
D)SC/ST Contractors submit original Affidavit'in support of cast cerlificate and attested copy Of
Cast certificate.
E)Criginal money receipt/Bank Draft towards cost of Tender paper.
F)Original Affidavit Support of the authenticity of Documents including EMD etc.
G)Work Experience Certificate last 2 years duly certified by the concerned authority not below the rank
of B.D.O/Executive Engineer irdicating the satisfactory completion for Civil as per the Performa
enclosed in a separate sheet.
H)No Relation Certificate Signature of Tenderer.

8. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the
current financial year.He should also produce original contract licence at the time of opening of
tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year. Otherwise, their tender will be liable for rejection.

10. The SC/ST Contractors desirous of availing preference should submit an original affidavit in support
of caste certificate and attested copy of caste certificate. Otherwise their tender wili be liable for
rejection.

11. Shortfall of any required documents, Tender paper is liable for rejection.

12. A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

13. Other details can be seen in the bidding document.

14. The authority reserves the right to reject any or all the tenders without asS|gmng any reas%n ther f

) P
Chief District Meducal&Pu_bngealt “Officer, Malkangm
Memo No. 1 2 24 Dated. R H-13. K020
Copy to the Notice Board of the Office of the COM&PHO Maikangiri/ Collector, Malkangiri/ Executive
Engineer. R&B / Executive Engineer RWE-I&Il / Block Development Officer, Malkangm / Project Administrator

I.T.0.A Malkangsri/ DIPRO Malkangiri for information and wide publicity : P e
/.. ? j:) 9 -\},
2% B0 Chief District Medical & c Health lcer alkangiri
Memo No. | 22 Dated. 5. 12- 30 29

Copy submitted to the Collector, Malkangiri / Superintendent of police, Malkangm for favour “_
angd necessary action

Chief District Medical & Public H{aalth:@ >Ze

CONTRACTOR CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIR!.

Letter no- 12 25| INVITATIONS FOR BIDS (IFB) Date- 24122020

Bid Identification No. COMO MLK- 01 /2020-21 »
The Chief District Medical officer, Malkangiri invites percentage rate for the construction works detailed in the table.

[ Other Cost of
Sl Name of work Tender value of Class of Places of E.M.D. Tender Period of
N work. contractor sale & (Rs.) Paper completion.
0 (InRs)) receipt (Rs.)
1 2 3 4 5 6 7 8
1 Up gradation of 13,19,309.00 ‘D" & ‘C” Office of 14000.00 6000.00 02(Two)
CHC at Class CDM& PHQ Calendar
Chitrakonda Malkanguri months
2 | Construction of 15,87,997.00 ‘D" &"C” Office of 16000.00 6000.00 04(Four)
DTU at Class CDM& PHO Calendar
Malkangri months
CDM&PHO,
Malkangiri
3 Up gradation of 15,86,360.00 D"&"C Office of 16000.00 6000.00 02(Two)
CHC o Class CDM& PHO Calendar
Korukonda Malkangirt months
——4" Construction of 8,81,806.00 "D"&'C" ‘Office of 9000.00 4000.00 02(Two)
Boundary wall Class CDM& PHO Calendar
at PHC (N) Malkangiri months
M.V .47
5 Up gradation of 15,74,701.00 ‘D &C Office of 16000.00 6000.00 02(Two)
CHC Podia Class CDM& PHO Calendar
] Malkangiri months
6 | Construction of 16,29,549.00 ‘D" & “C” Office of 16500.00 6000.00 04(Four)
Meeting Hall at Class CDM& PHO Calendar
CHC Kalimela Malkangin months
7 | Up gradation of 16,90,841 00 ‘D" &*C" Office of 17000.00 6000.00 04(Four)
Area Hospital at Class CDM& PHO Calendar
M.V 79 Malkangin months
i Bid documents will be available at www.maltkangui.nic n
ii. Other details can be seen in the websites www.malkangiri.nic.in.
Sd/-
Chief District Medical& Public Heaith
Officer Malkangiri.
CONTRACTOR CHIEF DISTRICT MEDICJPUB?C EAL H OFFICER
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DETAILED TENDER CALL NOTICE
Sealed Percentage Rate Bids are invited from D / C class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of Civil works on production of definite proof from the appropriate authority in
prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work-“Consruction of Boundary wall
at PHC(N) M.V.47 (NHM 2019-20), MALKANGIRI at an estimaled cost of Rs.8,81, 806/ -(Rupees Eitght
Lakh Eighty one Thousand Eight Hundred six) only. .
(a) This detailed Tender Call Notice along with the ciauses mentioned herem shall form a part of the
contract and agreement.
The sale and receipt of the bid document shall start from the date of publication to 15.01.2021 up to 5.00
P.M. during the Working days. Bids will be sold and receipt in the Office of the Chief District Medical &
Public Health Officer, Malkangin
The tender will be opened in the Office of Chief District Medical & Public Health Officer, at 11 A.M. on
dated 17.01.2021 in the presence of the Bidders or their authorised representatives having written
authorization for the purpose.
The Bid document can be purchased from as mentioned under Para-2 against 2 non-refundable fee of Rs
4000 /- (Rupees Four Thousand) only towards cost of bid documents in the form of Demand Oraft issued
by any nationalized/ scheduled bank in favour of Chief District Medical & Public Health Officer, Malkangiri
and payable at State Bank of India, Malkangiri.
The authority will not be responsible if any portion of the bid document is modified and in all cases the
conditions stipulated in the original document kept in the Office of the undersigned shall prevail
Bidding documents will be not Despatched by registered/speed post on payment of an extra amount only

;. over the cost of documents.The Department will not be held responsible for the postal delay if any, in the

delivery of the documents or non-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the concerned office by the

above date and time, the offer will not be considered on any account even if the tender documents were

despaliched by the tendered before the due date.

The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the contractor,

attested copy of valig registration certificate,attested copy PAN card, attested copy of valid GST clearance

cerlificate,attested copy of cast certificatewith original AFFIDAVIT Work experience certificate last
2years,No relation certificate, The envelope is to be sealed and super scribed as-“ Construction of

Boundary wall at PHC(N) M.V.47, BID IDENTIFICATION No-CDMO,MLK-01/2020-21.The Tenderers are

not required to write their name on the outer cover containing the bid documents. They are only required to

write the name of the work and authority who hag issued the tenders. The tender should be submitted
through Registered Post/ Speed Post only.

No tender paper will received by hand or courier service.

The contractors registered with State Government and contractors of equivalent Grade / class registered

with Central Government / MES / Railways having registration for Civil, works having competency and

expertise in Civil works need put tenders for this work.

The contract will be drawn in P.W.D. P-1 contract form.

The contract shall be drawn & signed by Chief District Medical & Public Health Officer on behalf of the

Government of Odisha.

No tender documents will be sold to the intending tenderer beyond the date and time of sale mentioned in

the tender notice.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should

accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

change in the wordings will not be accepted.

The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work

order.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure

and words at appropriate place of Tender Schedule.

i. In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage
quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

ii. If any discrepancy is found in the percentage quoted in words ang figures, then the percentage quoted
by the,Contractor in words shall be taken as correct.

ii. If any discrepancy is found in the percentage guoted in percentage excess / less and total rate quoted
by the Contractor than percentage will be taken as correct.

iv. The percentage quoted in the tender without mentioned excess or less and not supported with the
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the rates
either in figures and words, the officer opening the tender should record th ; mlssnon/
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v Bllis for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill.

vi, No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to
negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for
approval.

Amendment to Appendix-I1X, Clause-36 of OPWD Code. Vol-ll by inclusion

171 If the rate quoted the bidder is less than 15% of the tendered amount then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted
at 14.99% (Dectmals up to two numbers will be taken for all practical purposes) less than the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system. Where all
bidders/their authorized representatives with other official members nominated for the purposes.

Amendment to Para-3.2.8 Note-Il of OPWD Code, Vol-I by inclusion

17.2  In case of tender accepted below schedule of rate the tender amount excluding percentages shall
be treated as sectioned amount and allotment will be limited to that extent any deviation in scope of work
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD
Code.

Amendment to Para-3.5.18 Note-VIll of OPWD Code, Vol-I

. 173 Before acceptance of tender the successful bidder will be required to submit a work programme

and milestone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failure on the pan of the agency to achieve the milestone liquidated damage will be
imposed. .
Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the tender will
be rejected
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer
and detailed specifications for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and specifications cannot be
entertained.
The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by
the tenderer will hold good in case of such modification of drawings during the time of execution and shall
in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
reqguired.
By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical zid, labour and food stuff etc. and that rates
quoted by him n the tender will be adequate to complete the work according to the specifications attached
there to and that he had taken in to account all conditions and difficulties that may be encountered during
its progress and to have quoted rates including labour and matenals with taxes, octroi, other duties, lead,
lifts, loading and unloading, freight for all matenals and all other charges necessary for the completion of
the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.
The bid must be accompanied by Earnest Money Deposit (EMD) of the amount @ 1% (One percent) of the
estimated cost put to tender rounded to nearest Thousand rupees i.e. Rs. 9000/-(Rupees Nine
Thousand) only along with tender in shape of National Savings Certificate / Kissan Vikash Patra / Postal
time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in favour of
Chief District Medical Officer, Malkangiri, as per the terms and conditions laid down in OGFR and in no
other form. Bidders desirous to hire machineries or equipment's from outside the State are required to
furnish 2% (Two percent) of the amount put to tender i.e Rs. 18000/- in form of above shape and as per
the above terms and conditions. Tenders not accompanied with EMD as specified above shall be liable for
rejection.
The tender should be accompanied with the attested true copies of the valid Registration certificate, Valid
GST clearance certificate and PAN card which are mandatory and the original certificates are to be
produced within 3(three) days of opening of the tender before Chief District Medical Officer, Malkangiri for
verification otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the items mentioned in the Call Notices. :?ghange in the
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wording will not be accepted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender
and regarding adjustment of E.M.D. or any other matter will not be considered.
The department reserves the right of authority to reject any or all tenders received without assigning any
reason whatsoever.
The earnest money will be retamned in the case of successful tenderers and will be deajt with as per terms
and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on .
application after intimation (s sent for rejection of their tengers. The retention of E.M.D. with the
Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance™) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a
performance security (Initial Security Deposit) in form of National Savings Ceriificate / Kissan Vikash Patra /
Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in favour of Chief
District Medical Officer 1 and in no other form which including the amount already deposited as bid security
(earnest money) shall be 2% of the value of the tendered amount and sign the agreement in the PW D
form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the the Chief District
Megical & Public Health Officer, Malkangiri as directed. The security deposit together with the earnest

. money and the amount withheld according to the provision of P-1 agreement shall be retained as security

for the dué fulfilment of this contract and additional performance security in accordance with the provisions

of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and

the successful bidder within 15 days following the notification of award along with the Letter of Acceptance.

The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following

documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings,if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

) Standard P.W.D. Form P-1 with atest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after (12) twelve months of completion of the work and payment of the final bill and will
not carry any interest (As per order No. 17823 dtd. 11.10.2006 of Works Department.

The contractor should be liable to fully identify the Department for payment of compensation under workers

compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of

compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works

Department.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in

full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including
prevailing sale tax / GST from time to time . GST is to be claimed @ 12% on work value. Ferry
tolls, conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of ma:erials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to
Govt. for temporary occupation of land owned by govt. at the site of the work for bonafied use of
the land for work and all such construction of temporary nature by the contractor shall be done
after obtaining wntten permission from the Engineer-in-Charge of Civil portion of the work ang
all such construction shall have to be demolshed and debris removed and ground made good
and cleared after completion of the work at no extra cost,

b) Royalty will be recovered from each bill as notified by Gowvt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue.

) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suntable water supply including pipe water supply wherMVau 161 the staff

CONTRACTOR CHIEF DISTRICT MED[CA/[J})@BHC 7{;}'& HAFPICER
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and labour as well as for the execution of the work is sole responsibility of the Contractor and no
extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

f) Suitable safety equipment's and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers signals including paraffin ang electric signals where necessary at work -,

and approaches in order in project the public and emloyees from accident has to be provided
by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due o operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the

ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted

should be for finished items of work inclusive of carriage of all materials and ali incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work

such as vats, mixing platforms, etc. should be dismantled ang all materials removed from the site and

premises left neat and his should be inclusive in the rates No extra payment will be made to the

Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertzined to extra items of works

. quantity of any item besides estimate amount unless written order is obtained from the competent authority

and rate ‘settied before the extra items of work or extra quantity of any items of work is taken up.
No part of the contract shall be sublet without written permission to the concerned Chief District Medical &
Public Health Officer, Malkangiri or transfer be made by the power of attorney authorising others to receive
payment on contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers Interested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. Incomplete tender is liable for rejection.
No Relation Certificate.
The contractor shall furnish a cenlificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded The earnest money & 1he total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship cenrtificate
is contained in a separate sheet vide Schedule-A.
All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering & centring shall be with suitable steel shutiers in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C, joints sealing tapes & compounds
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.
Cement Concrete should be machine mixed by weight by means of concrete mixture/patching plant
confirming to relevant grade and agproved by the Engineer-in-charge for all types of concrete works. The
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this
purpose at his own cost and departmental machinery If available only may be utilised on payment of
necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of ane bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not responsible for
any theft or loss of materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the
work he shall have to pay the full penalty as per clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work
is to be taken in to consideration before tendering and no consideration for extra Une r compénsation
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thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of
work and the rates quoted should be inclusive of transportation, hnre and running charges of such plant
and cost of consumables.
The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition tha the contractor will
execute in advance an agreement with the Engineer-in-Charge. :
No claim whatsoever will be entertained for supply of machineries:
The tenders should furnish along with their tender a list of works executed in simitar nature of work during
the last two years duly certified by the concerned authority not below the rank of B.D.O/Executive
Engineerindicating the satisfactory completion for Civil work as per the proforma enclosed in a separate
sheet.
An applicant or any of its constituent partners of whose contract for any work has been rescinged or who
has abandoned any work in the last three years, prior 10 the date of the bid, shall be debarred from
qualification. The tenderer must submit the required (information of the DTCN. The tenderer is
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and
required affidavit, the tender will be liable for rejection.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as weli be directed by the
Engineer-in-charge.

b) Concrete test specimens 15¢mm x 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not (ower than that of an Assistant Enginser or Sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test
should be carried out in accordance with the stipulation in 8ridges code section-lIl.

) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen
was faulty and that the result of the specimen did not give a correct indication of the actual quality of
concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will
beborne by the Contractor

The rates quoted should be inclusive of carriage of water required in connection with execution of the work.

No claim for carriage of water whatsoever wil! be entertained.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possibie help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work about the quality and availability of the requirec quantity of

materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that he hag taken in to
account all conditions and difficutties that may be encountered during its progress and to have quoted
labour rates and materials with taxes, Octroi and other duties iead, lifts, loading and untoading freight for
materials and all other charges necessary for the completion of the work to the entire satisfaction of the

Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates

Government will not pay any extra charges for any reason in case the contractor finds later on to have

misjudged the conditions as regards the availability of materials, labour and other factors.

The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any
departmental matecial during the execution of work. (n case of loss, damage or misuse, recovery at the
rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of | T Department of the gross amount of the bill towards income tax will be
deducted from the contractor's bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's ill, where
Agreement Value is one lakh and above,

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.
Unger section 12 of contractors labour (Regulation and Abolition) Act. 1870 the contractor who
undertakes execution of work through labour should produce valid license from ||c:en5|ng authonﬂes of

labour Department. Within one mon:h of starting the work.
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59, Performance Security

Amendment to Para-3.5.5(V) Note-Il of OPWD Code, Vol-l by modification
Additional Performance Security shall be oblained from the bidder when the bid amount is less than the estimated

cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the
quoted amount as additional performance security(APS) in shape of National Savings Certificate / Kissan Vikash Patra
/ Postal time deposit pass book/Term Deposit Receipt of any Nationafized Bank duly pledged in favour of Chief
District Medical Officer within seven days, otherwise the bid shall be cancelled and the security deposit shall be
forfeited.Further, proceeding for blackiisting shall be initiated against bidder. ]

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Assistant Engineer, NHM Malkangiri.

An engineering personnel of the executing agency should be present at work site at the time of visit of

High level Inspecting officers.

All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-

156 and M-20 having a minimum compressive strengthen (in work test) 150Kg/200Kg: per Cm2 in 15 Cm

cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS 516 using 12mm

to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).

Bailling out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either

rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
" benchmdrks. Level pillars, profiles and benching and levelling the ground wherever required. The rates

quoted should be for finished items of works inclusive of these incidental items of work.

(t should be understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,

Ministry of work Housing and Supply in their standing order No-44 150 dtd.25.11.57.

The Contractor will have to submit to the Chief District Medical Officer, Malkangiri monthly return of labour

both skilled and unskilled employed by him on the work.

All fittings for doors and windows as supplied by the Contractor should be of best guality and conform to
relevant |.S. specification and should be got approved by the Engineer-in-charge before they are used on
the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option guote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkably low and for athers too high.

if there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 12 months after completion of work or if any, imperfection
becomes apparent to the work within 12 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No
claims, whatsoever, in this regard will be entertained.

The K.B. bricks should be well burnt and of good gualities. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per National
Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1870 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department.Within one month of starting the work.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
as regards, the fact of availing award of work without submission of EMD/ISD during the current financial
year.He should also produce original contract licence at the time of opening of tender document to make
necessary entry to that effect as such facilities are limited to three participation in tender during a financial
year‘Other,wise their tender will be liable for rejection.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of ¢
SPECIAL CONDITIONS (PART OF THE CONTRACT) I e
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All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant |.S. specifications of
the materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.
The tests have to be planned & carried out such that the progress of work is not hampered
The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are not -
exhaustive and the Engineer-in-charge has the right to prescrbe other required test if any as will be
considered from time to time.
In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 ¢ontract form shall
be governed by the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Schedule of quantities Is accompanied in the Bid.It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.
in case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Assistant Engineer of NHM Malkangiri will have the right to investigate and
if the contractor is found to be in default, he may recover such amount due from the contractor and pay

. such ampunt to the labour directly under intimation to the local labour office of the Gowt. The contractor

shall not employ child labour. The decision of the CDMO Malkangiri 1s final and binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to defay in procurement of materials.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof

Though Departmental issue of cement and steel has indicated, it may not be taken as tinding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use No extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or em. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not
be considered for measurement and payment). '

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance.

The contractor is required to pay royalty to Gowvt. as fixed from time of time and produce such documents in
support of their payment to the concerned Assistant Engineer with their bills, falling which the amount
towards royalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concernad department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Trial Boring - The foundation level 2s indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
successful completion of the work. 7

From the commencement of the works to the completion of the same, they are tg be under
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charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the part of the contractor or any one in his employment
during the execution of the work Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to
be made good by the contractor at his own cost. .
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest
provision of relevant I.S. Code / .R.C. code / MORT&R specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issye an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Assistant Engineer, NHM Malkangiri with
their dated signatures and duly noted by the contractor or his authorised agents with their dated signature.
Orders entered in this book and noted by the contractor's agent shall be considered to have been duly
given to the contractor for following the instructions of the Department. The order Book shall be the
property of the COMO Malkangir and shall not be removed from the site of work without written permission
of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-charge every month.

The contractor should attach the centificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility
of the contractor.

. The rate for each work of concrete items wherever dewatering is (mperatively necessary the term

dewatering shall mean the execution or operation of the items due to standing water as well as due to

percolation of waier. The quoted rates will be inclusive of this.

In case the 1*lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

a. Required E.M.D as per the Clause No. 22,

b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender
documents and furnish the Criginal Registration certificate, GST clearance certificate and Pan card for
vesification within 3 (three) days of opening of the tender before Chief District Medical Officer,
Malkangiri as per Clause No.23.

c. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including authentication of tender documents as per clause
49,

d. License criteria as per Clause No.10

e. Total monetary value of civil construction works performed for each of the last two years.

f. experience in works of a similar nature and size for each of the last two years, and details of works in
progress or contractually committed with certificates from the concerned officer of the rank of
Executive Engineer or equivalent.

g. Evidence of ownership of major items of construction eguipment named evidence of arrangement of
possessing them on hire/lease/buying as defined therein.

h. Authority to seek references from the Bidder's bankers;

i. The proposed methodology and programme of construction backed with equipment and material
planning and deployment, duly supported with broad calculations and Quality Management Plan
proposed to be adopted, justifving their capability of execution and compietion of the work as per
technical specifications and within the stipulated period of completion.

AMMENDMENT TO THE CONDITION OF P1 CONTRACT

Clause-2(a) of F2 Contract:-TIME CONTROL -

Progress of work and Re-scheduling programme

The Chief District Medical Officer. Maikangiri shall issue the letter of acceptance to the successful

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and

commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge

for approval a Programme commensurate to Clause no.15 showing the general methods, arrangements,

and timing for all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in

which the time allowed for any work exceeds one month to complete, 1/4™ of the whole time allowed under

the contract has elapsed % of the whole of the work before % of the whole time allowed under the contract
has elapsed, 3/14"™ of the whole of the work before 3/4" of the whole time allowed underjh 7C ct has
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If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the reguest of
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
value from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted. .
An update of the Work Programme shall be a programme showing the actual progress achieved, on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obllgatnons The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15" day or such time period as mentioned
in letter of Award after the date on which the CDM& PHO Malkangiri issues wriften orders to commence
the work or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in Jaw, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely
As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress

. Chart forl,each milestone and get it approved by the Department. The Chart shall be prepared in direct

relation to'the time stated in the Contract documents for completion of items of the works. It shall ingicate
the forecast of the dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the COMO Miakangiri and the Contractor within the
limitations of time imposed in the contract documents, ang further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data.

in case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately

give notice thereof in writing to the CDMO Malkangiri but shall nevertheless use constantly his best

endeavours to prevent or make good the delay and shall do all that may be reasonably recuired to the
satisfaction of the Engineer-in-Charge to proceed with the works.

)] Force major, or

ii) Abnormally bad weather, or

iit) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of work men, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
woerk not forming part of the Contract.

7)) {n case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, orAny other cause, which, in the
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the CDMO Malkingirt in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the COMO Malkangiri and this shall be binding on the
contractor.
Compensation for Delay
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and
clear the site on or before the ¢ontract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall be final ancd binding) may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been

specified Compensation @ 1.5% per month of for delay of work, delay to be completed n per Day basis.

Provided always that the total amount of compensation for de!ay to be pa| congition shall not
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exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work
for which 2 separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Confractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) In terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic -
without any notice to the contractor. However, if the contractor catches up with the progress of work on the
subseguent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Incentive for early completion
Amendment to Para-3.5.5(V) Note-lll of OPWD Code, Vol-| by modification

For availing incentive clause in any project which is completed before the stipulated date of completion. Subject
to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of
completion of the project as soon as possible through fax or e-mail so that the report is received within 7 (seven)
days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative
Department.

. The inceq-tiye for timely completion should be on a graduated scale of 1 (one) present to § (five) present of the

contract value. Assessment of incentives may be worked out for earlier completion of the work in all respect in
the following scale;

Before 30% of contract period =5% of Contract Value
Before 20% to 30% of contract period =4% of Contract Value
Before 10% to 20% of contract period =3% of Coniracl Value
Before 5% to 10% of contract period =2% of Contract Value
Before 5% of contract period =1% of Contract Value

2.5 Management Meetings

251

252

100.

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement- Rescission of Contract (Amendment as per letter
No0.8310 dt 17 05.2006 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from
the contractor as penalty.

The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD
Code and amendments made there to carefully in addition to the clauses mentioned here in before
tendering.

Total No. of Clauses 100 (One hundredonly)

CONTRACTOR CHIEF DISTRICT MEDICAL PUI/ﬁJ}C EALTH OFFICER
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP .
I/We hereby certify that (We* am/are” related/not related(*) to any officer of CDMO office Malkangiri of the rank of .

Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Departrnent, Gowvt. of Odisha IMWe* am/are* aware that, if the facts subsequently proved to be false, my/our”
contract will be rescinded with forfeiture of E M.D and security deposit and |/We™ shall be liable to make good the
loss or damage resulting from such cancellation.

I//Ne also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer

Date:-

s

(s
CONTRACTOR CHIEF DISTRICT MEDICAL & PUBEIC
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Note:

(17)

SCHEDULE-"C”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

ABANDONMENT OF WORK BY THE TENDERER
a) Is the tenderer currently involved Yes / No

in any litigation relating to the

works. .
b) (f yes: give details:
a) Has the tenderer or any of its Yes / No

constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

a) Has the tenderer or any of its Yes/No
constituent partners failed to

perform on any contract work in

“ India during the ast 3 years.

b) If yes, give details:

(f any information in this schedule is found to be incorrect or concealed, qualification application will be
summarily be rejected.

Signature of the Tenderer

SCHEDULE -D
AFFIDAVIT

1 The undersigned, do hereby certify that all the statements made in the required attachments are true and
correci.

2.The undersigned alsc hereby cenifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/
bridge’lrrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last three years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation

4.The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the reguest of the Depariment.

(Signed by an Authorised Officer of the firm)
Title of Officer

Name of Firm

Date:

2Ll
Contractor Chief {nct / an ,

Public Heanth Officer



[18]
101. Sold for the work as “Construction of Boundary wall at PHC(N) M.V.47 (NHM 2019-20),

MALKANGIRI al an estimated cost of Rs.8,81,806/-(Rupees Eight Lakh Eighty one Thousand Eight Hundred six) only
on payment  of Rs 4,000/~ {(Rupees four Thousand) - only vide Money Receipt

No. Dt. against Demand Draft No.

Dt payable at Malkangir. .

For official use only

01. E.M.D. Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

02.Valig Registra!fibn certificate - copy furnished/Not furnished
03.PAN Card : - copy Furnished/Not furnished
04.Valid VAT clearance certificate - copy Furnished/Not furnished

05. Nos. of Tender paper: -

Total -18 (Eighteen) Sheets only APPROVED
For18 (EighteenjSheets only

-sd-

Chief District Medical & Public Health Officer
Maikangiri

e f - 3
ChiefDistrict Medicd! and
Public Health Officer

Contractor



TENDER SCHEDULE

Construction of Boundary wall at PHC(N) N.V.47

|
1 Fstimated cost jput to tender

Rs.

881,806.00

EMD required (1% of estimated cost)

Rs.

Time of completion

2
3
4

Cost of tender paper

8,900.00

2 Calender Months

Rs. 2000.00

5 Elass of Contractor

Sl
No

"C" & "D" Class

ltems of Works

Unit

Quantity Rate

K 2

Total Amount

S N NN N N S

Clearing and grubbing road iand including
uproocting rank vegetation, grass, bushes,
@hrubs, saplings and trees girth up to
B00mm, removal of stumps of trees cut
earlier and dispbsal of unserviceable
materials and stiackfng of serviceable
materrials to be used or auctioned, up to a
lead of 1000 metres including removal and
disposa’ of top organic soil not exceeding
150mm in thickness.

One
Sgm

260.31 sgm 564

Rs.

1,468.00

Earth work in excavation of foundation with
all kinds of soit within initial lead & iift
including rough dressing & leveling the bed
and making fit for laying concrete with
removing the excavated materials away
from worksite intluding Cess as directed by
the E.1.C complete in all respect.

100
Cum

66.08 cum [ 18459.49

Rs.

12,198.00

Filling sand on foundation trenches with well
watered, rammed including all cost,
conveyance, royality including Cess of
materials with labour, T&P elc.complete as
per specification and direction of the
Engineer-in-charge.

Plain Cement concrete(1:3:6) in foundation |
and plinth with 40mm size and down graded
crusher broken hard granite metal of
approved with cost, conveyance, including
Cess, royality, taxes of all maternials required
for the work as per specification and
direction of the E.1.C. etc complete in all

respect

One
Cum

10.90 cum | 426.01

One
Cum

10.90 cum | 4210.28

Rs.

Rs

4,644.00

45,892.00

T



R.R.H.G.Stone masonry with C M (1'3) in
foundation and plinth with hard granite
stone of 30 cm.(1 cft) and above weighing
not less than 140 Ibs to 160 Ibs/cuft
quarriad free from weathered surface of
approved quarry including splays cutiing,
moulaing where, necessary with watering
curring ¢cost, conveyance, royalty, labour,
taxes,cess of materials o the work site
compilete as directed by the E,I.C.

One
Cum

82 60 cum

°

3338.52

Rs

275,762.00

C.B brick masonry in cement moeriar (1:6)
after iimmersing lbricks for six hours in waler
befoie use in folmdation and plinth
basement and for ornamental flower, beds,
plinth molding and similar such types of
work with all necessary projections using
clamp burnt bricks of 9” size having a
crusiiing strength of not less than 50 kg. Per
$Q Cm. Including splays cutting, circutars
mouidings, lchamfering, corbelling, watering
and curing etc complete including cost,
conveyance of all materials, labour, T&P
required for the work with including Cess all
taxes and royalt[es etc complete in all
respect as per direction of EIC.

{

One
Cum

63.52 cum

4035.23

Rs.

256,318 00

Reiniorcement Cement Concrete (1:1.5:3)
with clean hard ¢crusher broken granite chips
of 12nmm size oflapproved guality frem
approved guarry consistent with strength &
cover of concrete of approved quality for
R.C C. work including hoisting lowering
laying concrete not exceeding 15 cm thick
providing side steel shuitering & finishing all
exposed surface smooth providing,
supplying & working of pumps, T&P articles,
all machineries etc. complete as per
specification & direction of E.I.C.including
watering, curing, ramming with
cost.conveyance, including Cess, royality
and laxes etc complete in all respects

100
Cum

3.27 cum

7532.53

Rs

24,631 00

Culting, bending, binding and tying the grills
and piacing in p[oper position as per
drawing and degign including cost,
convayance, taxes of all materials with cost
of binding wires and HYSD reinforcing bars
etc complete as per specification and
direciion of the Engineer-in-Charge

One
Qntl.

5.4516 gntl

6606.87

Rs.

36,018 00




12mm thick cement plaster (1:6) finished
smooth to inside smooth surface of brick
work walls after racking out the joints
including watering and curing with the cost
and conveyancy of all materials and labour
with T&P required for the work with all taxes
& royalties including Cess etc. complete in
all respect.

One
Sgm

238.61 Sgm

3

136.90

Rs.

32,666.00

10

186mm thick cement plaster with CM (1.6)
over brick work including watering and
curing with the dost ang conveyance and
taxes, royalty of all materials and

labour, T&P, including Cess required for the
work etc compiete in all respect.

One
Sgm

346.11 Sgm

194.97

Rs.

67,481 00

11

20mm thick cement plaster in CM (1 6) over
the stone work including all cost,
conveyance, royalty of materials, T&P,
watering, including Cess, curing etc.
cgmplele as per specification and direction
of the Engineer-in charge.

One
Sqm

173.54 Sgm

206.31

Rs

35,629.00

12

Finshing Walls with water proofing cement
paint (weather coat) of approved shade on
new work two coats over one coat of primer
to give an even shade including cost of
paint with conveyance, taxes, lifts of all
materials and labour, cess, T&P etc
required for the }NOTK as per direction of the
EIC.

One
Sam

758.26 sqm

119.44

Rs.

90,567 00

!

Total

Rs.

881 ,806.00J

Total (12) Twelve items only

Tender Schedule for the project
“Construction of Boundary wall at PHC(N)
M.V.47". Technically approved for Rs.
8,81,806/- (Rupees Eight lakh Eighty one

thousand Eight hundred Six) Only.

excess over fless than / equal to the above estiamted cost.

Signtature of Contractor.

AT

Addl. ,ergjleq_t_ aQi{gq_tg;_@Tec h)
- é;é@ﬁ.,ﬁ&alkahgiri
P

My /Our quoted rate is....ovviiii oo e

1O

% (both in figure an words)



Notes

1

The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding thender rate is mentioned, the tender is liable for rejection.

Strike out which are not applicable.

Percentage quoted by the contractor shall be accurately filled in figures and wods so there is no
discripancy. '

if any discripandy is found in the percentage quoted in words and figures then the percentage quoted by
the contractor inr words shall Be taken as correct

The percentage quoted in the tender without mentioning excess or less will be trealed as excess.

the contractor will write percentage excess or less upto one decimal point only. If he writes the
percentage excéss or less upto two or more decimal point, the first decimal point shall only be
considerad {

Approved

Si@ htature of Contractor. g J

Chie? Dist -‘Medi?a?a

Public Health Offier
Malkangiri



