
BID IDENTIFICATION NO CDM&PHO MLK-01I2O2O-21.

GOVERNMENT OF ODISHA

NAME OF THE WORK:

CONSTRUCTION OF MEETING HALL AT CHC, KALIMELA

AMOUNT PUT TO TENDER: - Rs. 16,29,5491-

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC
HEALTH OFFICER

MALKANGIRI
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI

Letter no-!a3ag tNVtTAIoNS FoR BtDS (tFB) Date:- ]f. i"?.40a0
Bid ldentification No. CDM& PHO MLK- 01 12020-21

Sealed tender in the prescribed form to be eventually drawn-up in $//D Form P-1 (Percentage Rate Bids) in
conformity with detailed Tender Call Notice are invited by the Chief District Medical and Public Health Officer,
Malkangiri, on behalf of Government of Odisha for tenders for construction of Building works as detailed in the table
below from eligible Contractors registered with the State Government and contractor of equivalent grdde/class
registered with Central GovernmenUMES/Railways, having registration for Civil works on production.of definite proof
from the appropriate authority.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing
the documents and office of the under signed during office hours every day expect on Sundays
and Public Holidays till last date of sale and receipt of tender papers. lnterested bidders may
obtain further information at the same address.

Cost of Tender Paper-Bids must be accompanied by paper cost of the amount specified for the
work in the table (Col No.7) above column in shape of Demand Draft(non-refundable)drawn in any
Nationalized Bank in favour of ZSS NRHM ADDITIONALITY. Malkanqiri. and payable at State
Bank of lndia . Malkanqiri.

Earnest Money Deposit-The bid must be accompanied by Earnest Money Deposit (EMD) of the
amount @ 1% of the bid value in shape of N.S.C/K.V.P/Postal time deposit pass book/Term
Deposit receipt of any scheduled Bank duly pledged in favour of Chief District Medical
Officer, Malkangiri. (N.B:-Bank draft /pay orders or Banker's cheque from any scheduled bank in
favour of chief district medical officer shall not be considered as EMD.).

Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall start from the
date of publication to 15.01.2021 up to 5.00 P.M. on working days. Bid should be received in the
office of Chief District Medical & Public Health Officer, Malkangiri through Registered Post &
Speed Post only( No tender'paper will received by hand or courier service.)
as" NAME OF WORK",BID IDENTIFICATION NO-CDMO,MLK-01t2020-2t.

per scribed

1. The bidders mav submit bids for the work

sr.
N
o

Name of work Tender value of
work.

(ln Rs.)

Class of
contractor

Other
Places of

sale &
receipt

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

2 J 4 5 o 7 8
1 Up gradation of

CHC at
Chitrakonda

13,19,309.00 .D&C'
Class

Office of
CDM& PHO
Malkangiri

14000.00 6000.00 02(Two)
Calendar
months

2 t'Construdtion of
DTU at
CDM&PHO,
Malkanqiri

15,87.997.00 .D'& "C'
Class

Office of
CDM& PHO
Malkangiri

16000.00 6000.00 04(Four)
Calendar
months

J Up gradation of
CHC
Korukonda

15,86,360.00 'D',&.C',
Class

Office of
CDM& PHO
Malkangiri

'16000.00 6000.00 02(Two)
Calendar
months

4 Construction of
Boundary wall
at PHC (N)
M.V 47

8,8'1,806.00 ,D' &'C'
Class

Office of
CDM& PHO
Malkangiri

9000,00 4000.00 02(Two)
Calendar
months

5 Up gradation of
CHC Podia.

15,74,701.00 ,D'&'C'
Class

Office of
CDM& PHO
Malkanqiri

16000:00 6000.00 02(Two)
Calendar
months

6 Construction of
Meeting Hall at
CHC Kalimela.

16,29,549.00 D" & "C'
Class

Office of
CDM& PHO
Malkangiri

16500.00 6UUU.UU 04(Four)
Calendar
months

7 Up gradation of
Area Hospitalat
M.V.79.

16,90,841 .00 'D', &'C"
Class

Office of
CDM& PHO
Malkangiri

17000.00 6000.00 04(Four)
Calendar
months
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letter)on the Body of cover. Bidding documents will be available at website malkangirl.nic.in The
authority will not held responsible for the postal delay if any, in the delivery of the documents or
non-receipt of the same.

6. Date of Opening of the tender Paper-The Bids will open on 17.0'1.2021 at 11.00 A.M. in the
Office Chamber of CDM & PHO, Malkangiri in the presence of the bidders who wish,to attend. lf
the Office happens to be closed (holiday) on the date of receipUopening'of the bids as specified,
the bids will be received/opened on the next working day aT the same time and venue without
further notice. However, date of tender paper opening may be postponed as per the convenience
of the authority by intimating all the concerned tenderers through notice affixing to notice board at
Office of the CDM & PHO, Malkangiri.

7 . Additional Performance Security Deposit-Additional Performance Security shall be obtained from
the bidder when the bid amount is less than the estimated cost put to tender. ln such an event, only the
successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to
furnish the exact amount of differential cost ie, Estimated cost put to tender minus the quoted amount
as additional performance security(APS) in shape of N.S.C/K.V.P/ Postal time deposit pass
book/Term Deposit receipt duly pledged in favour of Chief District Medical and Public Health
Officer, Malkangiri within seven days, otherwise the bid shall be cancelled and the security deposit
shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder.

8. The following Documents should be furnished with the tender paper failing which the tender
is liable for Rejection.

i. A) EME.Pledged in favour of CDM&PHO, Malkangiri.
B) Attested copy of valid Contractor Registration Certificate.
C) Attested copy of valid Pan Card/GST Clearance Certificates.
D)SC/ST Contractors submit original Affidavit 1n supporl of cast certificate and attested copy Of
Cast certificate.
E)Original money receipVBank Draft towards cost of Tender paper.
F)Original Affidavit Support of the authenticity of Documents including EMD etc.
G)Work Experience Certificate last 2 years duly certified by the concerned authority not below the rank
of B.D.O/Executive Engineer indicating the satisfactory completion for Civil as per the Performa
enclosed in a separate sheet.
H)No Relation Certificate Signature of Tenderer.

9. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original
affidavit as regards, the fact of availing award of work without submission of EMD/lSD during the
current financial year.He should also produce original contract licence at the time of opening of
tender document to make necessary entry to that effect as such facilities are limited to three
participation in tender during a financial year. Otherwise, their tender will be liable for rejection.

10. The SC/ST Contractors desirous of availing preference should submit an original affidavit in support
of caste certificate and attested copy of caste certificate, Otherwise their tender will be liable for
rejection.

'1 1. Shortfall of any required documents, Tender paper is liable for rejection.

12. A bidder can submit only one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will liable for rejection of all such tender papers.

13. Other details can be seen in the bidding document.

14. The authority reserves the right to reject any or all the tenders without assigning any reason tflereof.

MemoNo l]2,)Q chierDistrictMedical r'ffir,il.
Dated. -'+ \a, ? 0a0

Copy to the Notice Board of the Office of the CDM&PHO Malkangiri/ Collectil, Malkangiri/ Executive
Engineer. R&B / Executive Engineer RWD-I&ll / Block Development Officer, Malkangiri / Proj nistrator
l.T.D.A. Malkangiri/ DIPRO Malkangirifor information and wide pubticity.

bo
Chief District Medical & ngiri

Memo No 1?7150 Dated {zl .tQ }0a0
Copy submitted to the Collector, Malkangiri / Superintendent of police, Malkangiri for

and necessary action

Chief District Medical &

CONTRACTOR CHIEP DISTzuCT MEDICAL & HEALTH OFFICER
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Government of Odisha
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH.OFFICER: MALKANGIRI.

Letter no- \a35lrNVrrAloNS FoR BIDS (tFB) Date- !$. \Q, eC?0
Bid ldentification No. CDMO MLK- 01 t2O2O-21

The Chief District Medical officer, Malkangiri invites percentage rate for thg construction works detailed in the table.

SI
N

o

Name of work Tender value of
work.

(ln Rs.)

Class of
contractor

Other
Places of

sale &
receint

E.M.D.
(Rs.)

Cost of
Tender
Paper
(Rs.)

Period of
completion.

1 2 J 4 5 6 7 8

1 Up gradation of
CHC at
Chitrakonda

13,19,309.00 ,D' &'C'
Class

Office of
CDM& PHO
Malkangiri

14000.00 6000.00 02(Two)
Calendar
months

2 Construction of
DTU at
CDM&PHO,
Malkanoiri

15,87,997.00 ,D' &'C'
Class

Office of
CDM& PHO
Malkangiri

16000.00 6000.00 04(Four)
Calendar
months

J rUp gradqtion of
CHC
Korukonda

15;86,360:00 ,D'&'C'
Class

Office of
CDM& PHO
Malkangiri

16000.00 6000:00 02(Two)
Calendar
months

4 Construction of
Boundary wall
at PHC (N)
M.V.47

8,81,806.00 .D'&'C'
Class

Office of
CDM& PHO
Malkangiri

9000.00 4000.00 02(Two)
Calendar
months

5 Up gradation of
CHC Podia.

1,5,74,7A1.00 -D'&'C'
Class

Office of
CDM& PHO
Malkanoiri

16000.00 6000.00 02(Two)
Calendar
months

o Construction of
Meeting Hallat
CHC Kalimela.

16,29,549.00 "D'&'C'
Class

Office of
CDM& PHO
Malkangiri

16500.00 6000.00 04(Four)
Calendar
months

7 Up gradation of
Area Hospitalat
M.V 79.

16,90,841 00 U'IU
Class

Office of
CDM& PHO
Malkangiri

17000.00 6000.00 04(Four)
Calendar
months

Bid documents will be available at www.malkanqiri.nic.in.
Other details can be seen in the websites www.malkanqiri.nic.in.

sd/-
Chief District Medical& Public Health

Officer, Malkangiri.

CONTRACTOR CHIEF DISTRICT MEDI OFFICER
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DETAILED TENDER CALL NOTICE
1. Sealed Percentage Rate Bids are invited from D I C ctass contractors registered with the State

Government and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of Civil works on production of definite proof from the appropriate authority in
prescribed firm to be eventually drawn in P.W.D. FORM P-l for the work-"Consruction of Meeting hall at
CHC, Kalimela (NHM 2019-201, MALKANGIRI at an estimated cost of Rs.16,29,549/-(Rupees Sixteen
Lakh Twenty nine Thousand Five Hundred Forty nine) only.
(a) This detailed Tender Call Notice along with the clauses mpntioned herein shall form a parl of the
contract and agreement.

2. The sale and recgipt of the bid document shall start from the date of publication to 15.01,2021 lrp.to 5.00
P,M. during the Working days. Bids will be sold and receipt in the Office of the Chief District Medical &
Public Health Officer, Malkangiri.

3. The tender will be opened in the Office of Chief District Medical & Public Health Officer, at 11 A.M. on
dated 17.01.2021 in the presence of the Bidders or iheir authorised representatives having written
authorization for the purpose.

4. The Bid document can be purchased from as mentioned under Para-2 against a non-refundable fee of Rs
6000 /- (Rupees Six Thousand) only towards cost of bid documents in the form of Demand Draft issued by
any nationalizedi scheduled bank in favour of Chief District Medical & Public Health Officer, Malkangiri and
payable at State Bank of lndia, Malkangiri.

5. The authority will not be responsible if any portion of the bid document is modified and in all cases the
conditions stipulated in the original document kept in the Office of the undersigned shall prevail.

6. Bidding documents will be not Despatched by registered/speed post on payment of an extra amount only
d. over the post of documents.The Department will not be held responsible for the postal delay if any, in the

delivery of the documents or non-receipt of the same.
7. lf the tender documents sent through registered / speed post do not reach in the concerned office by the

above date and time, the offer will not be considered on any account even if the tender documents were
despatched by the tendered before the due date.

8. The tender is to be submitted with AFFIDAVIT, EMD, DTCN duly filled in and signed by the contractor,
attested copy of valid registration certificate,attested copy PAN card, attested copy of valid GST clearance
certificate,attested copy of cast certificatewith original AFFlDAVlT,Work experience certificate last
2years,No relation certificate,The envelope is to be sealed and superscribed as-" UP gradation of CHC
Podia, BID IDENTIFICATION No-CDMO,MLK-0112020-21.The Tenderers are not required to write their
name on the outer cover containing the bid documents. They are only required to write the name of the
work and authority who had issued the tenders. The tender should be submitted through Registered Post/
Speed Post only.

9. No tender paper will received by hand or courier service.
10. The contractors registered with State Government and contractors of equivalent Grade / class registered

with Central Government / MES / Railways having registration for Civil, works having competency and
expertise in Civil works need put tenders for this work.

11. The contract will be drawn in P.W.D. P-1 contract form.
The contract shall be drawn & signed by Chief District Medical & Public Health Officer on behalf of the
Government of Odisha.

12. No tender documents will be sold to the intending tenderer beyond the date and time of sal'e mentioned in
the tender notice.

13. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.

14. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

15. The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work
order.

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

17 . The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure
and words at appropriate place of Tender Schedule.
i. ln case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage

quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

ii. lf any discrepancy is found in the percentage quoted in words and flgures, then the percentage quoted
by the,Contractor in words shall be taken as correct.

iii. lf any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted
by the Contractor than percentage will be taken as correct.

iv. The percentage quoted in the tender without mentioned excess or less and not supported with the
corresponding amount will be treated as excess. Where the Contractor has omitted
either in figures and words, the officer opening the tender should record

CONTRACTOR CHIEF DISTzuCT MEDICAL

e rates
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v. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess orless shall be added orsubtracted fromthe grossamountof the bill.

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to
negotiate his rates to estimate rates, the documents shall bE foruarded to higher authority for
approval.

, " ,'

17.1 lf the rate quoted the bidder is less than 15% of the tendered amount then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one biQ is quoted
al 14.99o/o (Decimals up to two numbers will be taken for all practical purposes) less th,an the estimated
cost, the tender accepting authority will finalize the tender through a transparent lottery system. Where all
bidders/their authorized representatives with other official members nominated for the purposes.

Amendment to Para-3.2.8 Note-ll of OPWD Code. Vol-l by inclusion

17.2 ln case of tender accepted below schedule of rate the tender amount excluding percentages shall
be treated as sectioned amount and allotment will be limited to that extent any deviation in scope of work
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD
Code.

Amendment to Para-3.5.18 Note-Vlll of OPWD Code, Vol-l
, 17.3 Qefore acceptance of tender the successful bidder will be required to submit a work programme

and milestone basing on the financial achievement so as to complete the work within the stipulated time
and in case of failuie on the part of the agency to achieve the milestone liquidated damage will be
imposed.
Every page of the D.T.C.N. and tender paper should be signed by the tendererfailing, which the tenderwill
be rejected.
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and
all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer
and detailed specifications for Odisha, and other relevant specifications and drawings, which are available.
Complaint at a future date that the tenderers have not seen plans and specifications cannot be
entertained.
The drawlngs furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by
the tenderer will hold good in case of such modification of drawings during the time of execution and shall
in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.
By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheaU rice referred to above, medical aid, labour and food stuff etc. and that rates
quoted by him in the tender will be adequate to complete the work according to the specific6tions attached
there to and that he had taken in to account all conditions and difficulties that may be encountered during
its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead,
lifts loading and unloading, freight for all materials and all other charges necessary for the completion of
the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.
The bid must be accompanied by Earnest Money Deposit (EMD) of the amount@1% (One percent)of the
estimated cost put to tender rounded to nearest Thousand rupees i.e. Rs. 16500/-(Rupees Sixteen
Thousand Five, hundred) only along with tender in shape of Nationat Savrngs Certificate / Kissan Vikash
Patra / Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in
favour of Chief District Medical Officer, Malkangiri, as per the terms and conditions laid down in OGFR and
in no other form. Bidders desirous to hire machineries or equipment's from outside the State are required
to furnish 2ok (Two percent) of the amount put to tender i.e Rs. 33000/- in form of above shape and as per
the above terms and conditions. Tenders not accompanied with EMD as specified above shall be liable for
rejection.
The tendef should be accompanied with the attested true copies of the valid Registration certificate, Valid
GST clearance certificate and PAN card which are mandatory and the original certificates are to be
produced within 3(three) days of opening of the tender before Chief District Medical Officer, Malkangiri for
verification otherurise his/her bid shall be declared as non-responsive and thus liable for rejection
The tender containing extraneous conditions not covered by the tender notice are liableJor re and
quotations should be strictly in accordance with the items mentioned in the Call No in the

20.
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wording will not be accepted.
Letters found in the envelope or lowering the rates or dealing with any point in connection with the tender
and regarding adjustment of E.M.D. or any other matter will not be considered.
The department reserves the right of authority to reject any or all tertders received without assigning any
reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
and condition ot O.p.W.D. Code the earnest money will be refunded to the unsuccdsS'trt tenderers on
application after intimation is sent for rejection of their ten{ers. The retention of E.M.D. with the
Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the awqrd prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered 1etter. This letter
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
"Contract Price").
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a
performance security (lnitial Security Deposit) in form of National Savings Certi/icate / Kissan Vikash Patra /
Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in f'avour of Chief
District Medical Ot'ficer_] and in no other form which including the amount already deposited as bid security
(earnest money) shall be 2% of the value of the tendered amount and sign the agreement in the P.W.D.
form No.P-1 (Schedule XLV No.6'l)forthe fulfilment of the contract in the office of the the Chief District
Medical & Public Health Officer, Malkangiri as directed. The security deposit together with the earnest

r. money a1d the amount withheld according to the provision of P-1 agreement shall be retained as security
for the dde fulfilment of this contract and additional performance security in accordance with the provisions
of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and
the successful bidder within 1 5 days following the notification of award along with the Letter of Acceptance.
The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following
documents shall form part of the agreement.
a) The notice-inviting bid, all the documents including additional conditions, specifications and

drawings,if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as above shall
entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally
accepted until the required amount of initial security money is deposited. The security will be
refunded after (12) twelve months of completion of the work and payment of the final billand will
not carry any interest (As per order No. 17823 dtd. 1 1 .10.2006 of Works Department.

The contractor should be liable to fully identify the Department for payment of compensation under workers
compensation act. Vlll of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works
Department.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.
a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including

prevailing sale tax / GST from time to time.GST is to be claimed @ 12Yo on work value. Ferry
tolls, conveyance-charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other
purpose of the work are to be borne by the contractor at his own cost. No rent will be payable to
Govt. for temporary occupation of land owned by govt. at the site of the work for bonafied use of
the land for work and all such construction of temporary nature by the contractor shall be done
after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and
all such construction shall have to be demolished and debris removed and ground made good
and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each blll as notified by Govt. from time to time unless K-Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
Jhe recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply

29.
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and labour as well as for the execution of the work is sole responsibility of the Contractor and no
extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the

0 3;i?:fi:t".:t",y equipment's and dresses, groves, rire berts etc. for the rabour engaged in risky
operations are to be supplied by the contractor at his own cost.

S) Suitable fencing barriers, signals including paraffin and electric signals where ri6cessary at work
and approaches in order in project the public and employees from accident has to be provided
by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property ariqing out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary
at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and
premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works

r. quantity g[any item besides estimate amount unless written order ls obtained from the competent authority
and rate SdttteO before the extra items of work or extra quantity of any items of work is taken up.
No part of the contract shall be sublet without written permission to the concerned Chief District Medical &
Public Health Officer, Malkangiri or transfer be made by the power of attorney authorising others to receive
payment on contractors behalf.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the documents
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last
date of sale and receipt of tender papers. lnterested bidders may obtain further information at the same
address. But it must be clearly understood that tenders must be received in order and according to
instructions in complete shape. lncomplete tender is liable for rejection.
No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or AssistanUUnder Secretary &
above in the Works Department. lf the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate
is contained in a separate sheet vide Schedule-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.
Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this
purpose at his own cost and departmental machinery lf available only may be utilised on payment of
necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not responsible for
any theft or loss of materials at site. lt is contractor's risk. Under any such plea, if the tenderer stops the
work he shall have to pay the full penalty as per clauses of the contract.

1'7
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Approach road to site of work for transport of materials to site of work is sole responsibility of the

is to be taken in to consideration before tendering and no consideration for e{ra ti sation

ER
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thereof shall be considered.
4s. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of

work and the rates quoted should be inclusive of transportation, hire and running charges of such plant

and cost of consumables.
46. The machinerles if available, with the department may be supplied on hire as per charges noted in the

enclosed statement and may be changed from time to time subject to the condition that the contractor will

execute in advance an agreement with the Engineer-in-Charge , t t'

47. No claim whatsoever will be entertained for supply of machineries.

4g. The tenders should furnish along with their tender a list of works'executed in similar nature of work during

the last two years duly certified by the concerned authority not below the rank of B.D.O/Executive

Engineerindicaiing the satisfactory completion for Civil work as per the proforma enclosed in a separate

sheet.
49. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who

has abandoned any work in the lasi three years, prior to the date of the bid, shall be debarred from

qualification. The ienderer must submit the required information of the DTCN The tenderer is

to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender

documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and

required affidavit, the tender will be liable for rejection.
50. lt should be clearly understood that:

a) The joints of tn" bars are to be provided with lapping, welds or bolts nuts as well be directed by the

Engineer-in-charge.
b) Co-ncrete test sp5cimens 150mm x 150mm x '150mm in size (whether plain or relnforced concrete)

t for: the testing snatt Oe taken for each structural member by a representative of the contractor in the
"' prlsence of 

-responsible 
officer of the rank not lower than that of an Assistant Engineer or Sub-

Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in

cube should be carried out in the Departqrental Control and Zonal Laboratory at Berhampur. Test

should be carried out in accordance with the stipulation in Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test' 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen

was faulty and that the result of the specimen did not give a correct indication of the actual quality of

concrete.
d) plain concrete and reinforced concrete specimens will be tested in Government Test Houses at

Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will

beborne by the Contractor.
51. The rates quoted should be inclusive of carriage of water required in connection with execution of the work.

No claim for carriage of water whatsoever will be entertained
52. lt is the responsib-ility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.
53. Foi submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work about the quality and availability of the required quantity of

malerials, Medical aid, labour and ftood stuff etc. And that the rates quoted by him in the tender will be

adequate to complete the work according to the specifications attached thereto and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted

labour rates and materials with taxes, Octrol and other duties lead, lifts, loading and unloading freight for

materials and all other charges necessary for the completion of the work to the entire satisfaction of the

Engineer-in-charge of the w-ork and his authorised subordinates. After acceptance of the contract rates

Government will not pay any extra charges for any reason in case the contractor finds later on to have

misjudged the conditions as regards the availability of materials, labour and other factors.

The contractor will be respons-ible for any misuse, loss or damages due to any reasons whatsoever of any

departmental material duiing the execuiion of work. ln case of loss, damage or misuse, recovery at the

rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

54. The prevarling percentage of l.T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor's bill.

55. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where

Agreement Value is one lakh and above.
56. lt must be clearly understood that under no circumstances any interest is chargeable for the dues or

additional dues if any payable for the work executed and final bill pending disposal due to any reason

whatsoever.
E-7

58
No extrapayment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through labour should produce valid license from licensing authorities of

labour Department.Within one month of starting the work
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59. Performance Security

Amendment to Para-3.5.5(V) Note-ll of OPWD Code. Vot-t bv modification

Additional Performance Security shall be obtained from the bidder when the"bid amount is less than the estimated

cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the

quoted amount as additlonal performance security(APS) in shape of National Savingq Certificate / Kissan Vikash Patra

,/ Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in favour of Chief

District Medical Officer within seven days, otherwise the bid shall be cancelled and the security deposit shall be

forfeited.Further, proceeding for blacklisting shall be initiated against bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiling by the concerned Assistant Engineer, NHM Malkangiri.

60. An engineering personnel of the executing agency should be present at work slte at the time of visit of
High level lnspecting officers.

61. All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-
15 and M-20 having a minimum compressive strengthen (in worktest) 150K9/200K9: per Cm2 in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with lS 45612000 and lS 516 using 12mm
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).

62. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
. rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
{' benchmdiks. Level pillars, profiles and benching and leveiling the ground wherever required. The rates

quoted should be for finished items of works inclusive of these incidental items of work.
63. lt should be understood clearly that no claims whatsoever would be entertained.
64. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of lndia,

Ministry of work Housing and Supply in their standing order No-44150 d1d.25.11.57.
65. The Contractor will have to submit to the Chief District Medical Officer, Malkangiri monthly return of labour

both skilled and unskilled employed by him on the work.

66 All fittings for doors and windows as supplied by the Contractor should be of best quality and conform to
relevant l.S. specification and should be got approved by the Engineer-in-charge before they are used on
the work.

67. After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test.

68. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

69. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkably low and for others too high.

70. lf there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 12 months after completion of work or if any, imperfection
becomes apparent to the work within 12 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No
claims, whatsoever, in this regard will be entertained.

71. The K.B. bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per National
Building Code.

72. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department.Within one month of starting the work.

73. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.

74. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit
as regards, the fact of availing award of work without submission of EMD/ISD during the current financial
year.He should also produce original contract licence at the time of opening of tender document to make
necessary entry to that effect as such facilities are limited to three parliclpation in tender during a financial
year.Othenruise their tender will be liable for rejection.

75. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the
SPECIAL CONDTTTONS (PART OF THE CONTRACT) .,r, _/

of Odisha.
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All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant l.S. specifications of
the materials and the said items of works and the cost of all such'tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.
The tests have to be planned & carried out such that the progress of work is not hampereQ
The tests are mandatory as per the prescribed frequencies and l.S. specifications. HoweVer, these are not
exhaustive and the Engineer-in-charge has the right to prescrjbe other required test if any as will be
considered from time to time.
ln case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant plauses of
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-'l contract form shall
be governed by the clauses of the D.T.C.N.
It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.
Schedule of quantities is accompanied in the Bid.lt shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.
ln case of any complaint by the labour working about the non payment or less payment of his wages as per
latest minimum Wages Act, the Assistant Engineer of NHM Malkangiri will have the right to investigate and
if the contractor is found to be in default, he may recover such amount due from the contractor and pay

*. such amgunt to the labour directly under intimation to the local labour office of the Govt. The contractor
shall not bmploy child labour. The decision of the CDMO Malkangiri is finaland binding on the contractor.
The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.
lf the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. and their weight calculated as per sectional weight prescribed by the lndian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not
be considered for measurement and payment).
The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance.
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in
support of their payment to the concerned Assistant Engineer with their bills, falling which the amount
towards royalties of different materials as utilised by them in the work will be recovered from their bills and
deposited in the revenue of concerned department.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding levelwhile
quoting his rates for tender the contractor shall take in to account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works. The
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
successful completion of the work.

91. From the commencement of the works to the completion of the same, they are to

( ii)

( iii)
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charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any neglect,
default, want of proper care or misconduct on the parl of the contractor or any one in his employment
during the execution of the work.Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so ,caused will have to
be made good by the contractor at his own cost.

92. Gradation of ingredients: The coarse and fine aggregate shall mryt the grade requirement as per the latest
provision of relevant l.S. Code / l.R.C. code / MORT&H specifications.

93. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issge an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Assistant Engineer, NHM Malkangiri with
their dated signatures and duly noted by the contractor or his authorised agents with their dated signature.
Orders entered in this book and noted by the contractor's agent shall be considered to have been duly
given to the contractor for following the instructions of the Department. The order Book shall be the
property of the CDMO Malkangiri and shall not be removed from the site of work without written permission
of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-charge every month.

94. The contractor should attach the certificate in token of payment deposit with the registration authority as
per recent circular of the Government relating to his registration.

95 The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility
of the contractor.

96. *. The rate,,, for each work of concrete items wherever dewatering is imperatively necessary the term
dewaterin$ shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

97. ln case the 1'tlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising the tenderer.

98. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shallfurnish the followings.
a. Required E.M.D as per the Clause No. 22.
b. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender

documents and furnish the Original Registration certificate, GST clearance certificate and Pan card for
verification within 3 (three) days of opening of the tender before Chief District Medical Officer,
Malkangiri as per Clause No.23.

c. lnformation regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including authentication of tender documents as per clause
49.

d. License criteria as per Clause No.10
e. Total monetary value of civil construction works performed for each of the last two years.
f. experience in works of a similar nature and size for each of the last two years, and details of works in

progress or contractually committed with certificates from the concerned officer of the rank of
Executive Engineer or equivalent

g. Evidence of ownership of major items of construction equipment named evidence of arrangement of
possessing them on hire/lease/buying as defined therein.

h. Authority to seek references from the Bidder's bankers;
i. The proposed methodology and programme of construction backed with equipment and material

planning and deployment, duly supported with broad calculations and Quality Management Plan
proposed to be adopted, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion.

99. AMMENDMENT TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of F2 Contract:-TIME CONTROL:-

2.1 . Progress of work and Re-scheduling programme.
2.1.1. The Chief District Medical Officer, Malkangiri shall issue the letter of acceptance to the successful

contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge
for approval a Programme commensurate to Clause no.15 showing the general methods, arrangements,
and timing.for all the activities in the Works along with monthly cash flow forecast.

2.1 .3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, ll4th of the whole time allowed under
the contract has elapsed, Tz of lhe whole of the work before % of lhe whole time allowed under the contract
has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under-llfe cont+act has
elapsed.
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2.1.4. lf at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not
conform to the programme to which consent has been given the Contractor shall produce, at the request of
the Engineer-ln-Charge, a revised programme showing the modifications to such programme necessary to
ensure completion of the works within the time for completion. lf the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount ol 1o/o of the contract
value from the next payment certificate and continue to withhold this amount until the,ngxt payment after
the date on which the overdue Programme has been submitted.

2.1 .5. An update of the Work Programme shall be a programme showigrg the actual progress achieved, on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the sequence of the activities.

2.1.6. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the

Contract. The execution of the works shall commence from the 15th day or such time period as mentioned
in letter of Award after the date on which the CDM& PHO Malkangiri issues written orders to commence
the work or from the date of handing over of the site whichever is later. lf the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress
*. Chart for,.,each milestone and get it approved by the Department. The Chart shall be prepared in direct

relation to the time stated in the Contract documents for completion of ltems of the works. lt shall indicate
the forecast of the dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the CDMO Mlakangiri and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data.

2.2.3. ln case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the CDMO Malkangiri but shall nevertheless use constantly his best
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.
i) Force major, or
ii) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of work men, strike or lockout affecting any of the trades

employed on the work, or.
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing

work not forming part of the Contract..
vi) ln case a Variation is issued which makes it impossible for Completion to be achieved by the

lntended Completion Date without the Contractor taking steps to accelerate the rbmaining work
and which would cause the Contractor to incur additional cost, orAny other cause, which, in the

, absolute dlscretion of the authority mentioned, in Contract data is beyond the Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the

Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired.

2.2.5. ln any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the CDMO Malklngiri in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the CDMO Malkangiri and this shall be binding on the
contractor.

2.3. Compensation for Delay.
2.3.1 . lf the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in,writing shall be final and binding) may decide on the amount of tendered value of the work for
every completed day / month (as applicable) that the progress remains below that specified in Clause 2 or
that the work remains incomplete.
This will also apply to items or group of items for whrch a separate period of completion has been
specified. Compensation @ 1.5%. per month of for delay of work, delay to be completed on per Day basis.
Provided always that the total amount of compensation for delay to be paid under tlr tion shall not
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exceed 10o/o of the Tendered Value of work or to the Tendered Value of the item or group of items of work
for which a separate period of completion is originally given.
The amount of compensation may be ad.lusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. ln case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensatign, levied at the final
grant of extension of time. Withholding of this amount on failure to achieve,a milestone ihall be automatic
without any notice to the contractor. However, if the contractor cqtches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. ln case the contractor fails to make up for
the delay in subsequent milestone(s), amount mentioned against each milestone missed sqbsequently
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount,

2.4. lncentive for early completion

Amendment to Para-3.5.5(V) Note-lll of oPWD code. vol-l bv modification

2.4.1 For availing incentive clause in any project which is completed before the stipulated date of completion. Subject

to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of

completion of the project as soon as possible through fax or e-mail so that the report is received within 7 (seven)

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative

Department.

*. The inceptive for timely completion should be on a graduated scale of 1 (one) present to 5 (five) present of the

contract value. Assessment of incentives may be worked out for earlier completion of the work in all respect in

the following scale;

Before 30% of contract period =Sok ol Contract Value

Belore 20o/o to 30% of contract period =4ok of Contract Value

Before 10% to 20% of contract period =3Yo o'f Contract Value

Before 5% to 10% of contract period =2o/o o'f Contract Value

Before 5% of contract period =1ok of Contract Value

Management Meetings
1 Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of management meetings shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

2,5.2 The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to allwho attended the meeting.
Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter
No.8310 dt 17.05.2006 of Works Department, Odisha):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20o/o of the value of left over work will be realised from
the contractor as penalty.
The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD
Code and amendments made there to carefully in addition to the clauses mentioned here in before
tendering.

Total No. of Clauses 100 (One hundredonly)

2.5
2.5

1 00.
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SCHEDULE-A

9EITTFTCATE OF NO RELATTONSHTP . t,
lANe hereby certify that lA/Ve* am/are* related/not related(-) to any officer of CDMO'office Malkangiri of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / tJnOer Secretary and above of the Works
Depaftment, Govt. of Odisha lANe* am/are* aware that, if the facts subsequenfly proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and lA/y'e* shall be liable to make good the

loss or damage resulting from such cancellation.

l/ANe also note that, non-submission of this certificate will render my / our tender liable for rejection.

(.) - Strike out which is not appticabte Signature of the Tenderer

Date:-

CONTRACTOR LTH OFFICER
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ABANDONMENT OF WORK BY THE TENDERER

l17l

SCHEDULE-"C'

a) ls the tenderer currently involved

in any litigation relating to the

works.

b) lf yes: give details:

2. a) Has the tenderer or anY of its

constituent partners been debarred/

expelled bY anY agency in lndia

during the last 5 Years.

3. a) Has the tenderer or anY of its

constituent Partners failed to

perform on any contract work in

r' lndia during the last 3 Years

b) lf Yes, give details:

Note:

lf any information in this schedule is found to be incorrect or concealed, qualification application will be

summarilY be rejected.

Signature of the Tenderer

SCHEDULE.D

AFFIDAVIT

1.The undersigned, do hereby certify that all the statements made in the required attachments are true and

correct.
2.The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/

bridge/lrrigation /Buildings or other project work in lndia nor any contract awarded to us for such wort(s

have been rescinded during the last three years prior to the date of this bid'

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish

pertinent inforriation as deemed necessary and at requested by the Department to verify this statement or

regarding my (our) competency and general reputation'
4.The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

Yes / No

Yes / No

Yes / No

(Signed by an Authorised Officer of the firm)

Title of Officer

Name of Firm

Date:

Lr.-' Y/
Chief District Medical

Contractor



101.

an estimated

payment

No.

l18l
Sold for the work asilgqnr...,ion of Meeting hall at CHC' Katimeta (NHM 20lg-20), MALKANGIRI at

cost of Rs.I6,29,549/-(Rupees Sixteen Lakh Twenty nine Thousand Five Hundred Forty nine) only on

of Rs r,6;000/: (Rupees six ',ihousand) bnly vide Money Receipt

against Demand Draft No

payable at Malkangiri. ,

For official use onlv

Furnished / Not furnished

Rs.

in shape of

Dt

01. E.M.D

APPROVED
Forl 8 (Eighteen)Sheets only

-sd-

Chief District Medical & Public Health Officer
Malkangiri

02.Vafrd negistration certifi cate:-

03.PAN Card : -

04.Valid VAT clearance certificate :-

05. Nos. of Tender paper: -

Total: -18 (Eighteen) Sheets onty

Pledged/Not Pledged

copy furnished/Not furnished

copy FurnishediNot furnished

copy Furnished/Not furnished

Contractor



a'
TENDER SCHEDULE

Construction of Meeting hall at CHC Kalimela.
1 Estimated cost put to tender Rs 1,629,549.00

2 EMD required (1o/o of estimated cost) Rs. 16,300.00

3 Time of completion 6Months

4 Cost of tender paper Rs 6000 00

5 Class of Contractor rrCrr & irD, Class

sl.
Items of Works Unit Quantity Rate TotalAmount

1 2 3 4 5 6
Gr

1 C.B brick masonry in cement mortar (1:6)
after immersing bricks for six hours in water
before use in foundation and plinth
basement and for ornamental flower, beds,
plinth molding and similar such types of
ir'rork with bll necessary projections using
clamp burnt bricks of 9" size having a
crushing strength of not less than 50 kg. Per
sq.cm. lncluding splays cutting, circulars
mouldings, chamfering, corbelling, watering
and curing etc. complete including cost,
conveyance of all materials, labour, T&P
required for the work with including Cess all
taxes and royalties etc. complete in all
respect as per direction of ElC.

One
Cum

42.45 cum 4183.00 Rs. 177.568 00

2 Reinforcement Cement Concrete (1 :1 .5:3)
with clean hard crusher broken granite chips
of 12mm size of approved quality from
approved quarry consistent with strength &
cover of concrete of approved quality for
R.C.C. work including hoisting ,lowering
,laying concrete not exceeding 15 cm thick
providing side steel shuttering & finishing all
exposed surface smooth providing,
supplying & working of pumps, T&P articles,
all machineries etc. complete as per
specification & direction of E.l.C.including
watering, curing, ramming with
cost,conveyance, including Cess, royality
and taxes etc.complete in all respects.

A Column, BEAM One
Cum

12.07 cum 12711.92 Rs. 153,433 00

B Lintel One
Cum

2.07 cum 10543.69 Rs. 21,825.00

C Shelve One
Som

2.97 sqm 370.12 Rs. 1 099.00

D Chajja One
sqm

8.92 sqm 481.15 Rs. 4,292.00



E RCC Roof Slab One
Cum

25.57 cum 1 1208.68 Rs. 286,606 00

3 Cutting, bending, binding and tying the grills
and placing in proper position as per
drawing and design including cost,
conveyance, taxes of all materials with cost
of binding wires and HYSD reinforcing bars
etc complete as per specification and
direction of the Engineer-in-Charge.

One
Qntl.

46.55 qntl

;

6815.62 Rs. 317,267.00

4 20mm thick cement plaster in CM (1:4) over
the R.C.C work work including all cost,
conveyance, royalty of materials, T&P,
watering, including Cess, curing etc.
complete as per specification and direction
of the Engineer-in charge.

One
sqm

204.76 Sqm 221.73 Rs. 45,401.00

5 Fixing of vertified tile in flooring treads of
steps and landing on 25mm thick bed of
C.M (1:1)jointed with neat cement slurry
mixed with pigment to match the shade of
tiles including rubbing and polishing and of
yvax polish..

One
sqm

169.'1 'l sqm 968.07 Rs. 163,710 00

6 Fixing of Vetrified tiles in dado skirting and
riser of steps and landing on 25mm thick
bed of C.M (1:1)jointed with neat cement
slurry mixed with pigment to match the
shade of tiles including rubbing and
polishing and of wax polish.

ohe
sqm

B.7B sqm 1074.19 Rs. 9,431 00

7 16mm thick cement plaster with CM (1:6)
over brick work including watering and
curing with the cost and conveyance and
taxes, royalty of all materials and
labour,T&P, including Cess required for the
work etc.complete in all respect,

One
sqm

'189.Bl Sqm 199.60 Rs. 37,886.00

B 12mm thick cement plaster (1:6) finished
smooth to inside smooth surface of brick
work walls after racking out the joints
including watering and curing with the cost
and conveyance of all materials and labour
with T&P required for the work with all taxes
& royalties including Cess etc. complete in

all respect.

One
Sqm

213.17 Sqm 140.06 Rs. 29,857.00

I Providing supplying of MS Door and window
including welding, finished with all fitting
such aldrop, handle, hinges, tower bolt etc
required for the work etc.complete including
cost, conveyance, taxes and cess of all the
materials required for the work as per
specification and direction of the Engineer-
in-Charge.

One
Qntl.

689.44 Qntl 83.'16 Rs. 57,334.00

'10 Providing Painting two coats with any
approved enamel paint over wood works
including all cost, conveyance ,taxes and
cess of all materials labour,T&P etc.
required for the work as per direction of the
E.t.c.

One
sqm

62:64 sqm 134.58 Rs 8 430 00



"/

a

Total
Total 15 (Fifteen) items onty

Rs. 1,629,549.00

Tender Schedule for the project " Construction of Meeting

at CHC Kalimela " Technically approved for Rs. 16,29,549t-

(Rupees sixteen lakh Twenty nine ihousand five hundred

forty nine ) Only.

My / Our quoted rate is....... ............yo (both in figure an words)

excess over / less than / equal to the above estiamted cost.

,r1 Providing fitting fixing of Gypsum board
ceilling with Aluminium anodised T section
No 3215 with 2'0" center to center, L section
No 1705 up to 15 micron on 4 walls to be
fixed by means of steel screw and the
Aluminium grid suspended from ceilling etc
complete.

One
sqm

169.57 sqm 815 56 Rs '138,295.00

12 Finishing surface of walls with Acrylic putty
(water based) of approved make & finished
smooth & even surface to receive painting
incluidng cost of materials taxes Iabour etc.

One
sqm

319.11 Sqm 71.93

I

Rs 22,954.A0

IJ Supplying, fitting, fixing up window (stiding
type) made up aluminum section g77B as
windows frame section No. 4905,4906 and
9778,3994 as shutter frame with 6 mm thick
glass .

One
sqm

19.32 sqm 3974.40 Rs. 76,785.00

14 Plastic emulsion paint two coats of
approved shade on walls including and
labour, cess, T&P etc. required for the work
as per direction of the E.l.C.

One
sqm

375.36 sqm 137.55 Rs. 5'1,631.00

15 Finshing Walls with water proofing weather
boat of apBr:oved shade on new work two
coats over one coat of primer to give an
even shade including cost of paint with
conveyance, taxes, lifts of all materials and
labour, cess, T&P etc. required for the work
as per direction of the E.l.C.

One
sqm

213.17 sqm 120.77 Rs. 25,745 00



Signtature of Contractor.

5

o

Notes
1 The contractor should not write anything excepting quoting of percentage and in any case anything else regardlng

thender rate is mentioned, the tender is liable for rejection.

2

J

4

Strike out which are not applicable.
Percentagequotedbythecontractorshallbeaccuratelyfilledinfiguresandwod-ssotherelshodiscripancy.

if any discripancy is found in the percentage quoted in words and figures then the percentage quoted by the
contractor in words shall. Be taken as correct.

The percentage quoted in the tender without mentioning excess or less will be treated as excess. '

the contractor will write percentage excess or less upto one decimal point only. lf he writes the percentage excess or
less upto two or more decimal point, the first decimal point shall only be considered.

Sig ntature of Contractor.

Chief
and Public Health Officer

Malkangiri.


