Advt. No .04 /2023,

— < — — —
Q%I9e TS QITURY, FR6RIGI , FRI-AIRIISER
OFFICE OF THE PANCHAYAT SAMITI, CHITRAKONDA,DIST-MALKANGIRI
e-mail :ori-kudumuluguma@nic.inMob No-8895949225, 9090669066

Date. 10.08.2023

Sealed tenders are invited from the registered “D & C” Class Contractors of the state PWD
(R&B) /Water Resources /Rural works /M.I/CPWD in prescribed form to be eventually drawn in P.W.D.
form No.P1.The filled in tender form shall be received through registered/speed post only at Office of the
Block Development Officer, Chitrakonda, Dist Malkangiri by 5.00 PM of 1** Sept, 2023 for the work “AS
PER THE FOLLOWING TABLE ” for the scheme 2023-24 on Samagra Sikshya(PAB) . All the
tender forms received shall be opened before the tender committee in the presence of the tenderers or their
authorized representatives at 12.00 Noon on 4th Sept, 2023 at the Block Conference Hall of Chitrakonda.
The details of the Tender Schedule of the said projects is appended with this as Annexure-1.

TABLE - A
- |
Anne . Approx. cost | Cost  OF | gy oy Completion
Name of Work of project in | tender y [y
Xure. . (inRs.) | period -
Rs. paper 1
I _ 2 3 4 | 5 6
Const. of Addl. Classroom at Arabati PS of
I Kurmanur GP 049272/- 4000/- 04927/ 4 months
Const. of Addl. Classroom at Badaput PS of
I Badapada GP 949540)/- 4000/~ | g495/- 4 months
Const. of Addl. Classroom at Dabuguda PS of
U | jantri GP 948912/~ | 4900/~ | 9439/ 4 months
Const. of Addl. Classroom at Dudhapalli PS of [
IV Papermetla GP T T osesgr | 40007 fosgs | 4months
Const. of Addl. Classroom at Dulagandhi PS of 6000/ 4 .
v Kurmanur GP 1899540/- Ly - 18995/- montns
Const. of Addl. Classroom at Gorasetu PUPS of )
VI | Ppanasput GP 949838/~ | 4000/~ | 94984/ |4 months
Const. of Addl. Classroom at Jalaguda NPS of
VI | Kapatuti GP 949272/~ | 4000/~ | 94957 | 4months
Const. of Addl. Classroom at Kadagumma PS of
VII | Badapadar GP 944719/~ | 4000/~ | og4q7.  [4months
i Const. of Addl. Classroom at Karlamal PS PS of
]X Badapada GP 949540;- 4000/‘ 94954 4 months




Const. of Addl. Classroom at Panaspadar PS PS of

X Jodambo GP 049838/- 4000/- 04984/- 4 months

Const. of Addl. Classroom at Mandapalli PS of

X1 Dhuliput GP 945633/~ | 4000/~ |og4563. |4 months

Const. of Addl. Classroom at Naglur PUPS of

Xl | populur GP 9040272/ | 4000/ |gg907;. |4 months
- ES?;taf:rAggl Classroom at Silkanmamudi PS5 of — 4050/_ - i <
. (Pis::zbif(aﬁddl. Classroom at Sindhiput PS of sasges | AO0E | guguan L4 months
- gizf;uif;ddi’ Classroom at Singhavaram PS of — 0B/ A PR
XVI Const. of Addl. Classroom at Taberu PS of Jantri | 948912/- ‘ 4000/~ | 9489/- 4 months
— ég?;;ao;uz?dépmassroom at Tontapalli PS of — | 4000/- — T

TERMS AND CONDITIONS :

L. The tenderers should note that the work must be started with in 07 (seven) days on receipts
of the work order and shall be completed within 04 (four) Months commencing from the date of issue of
work order. Tenderers are required to submit detail programme of works along with the tender which they
consider necessary keeping in view of the clause 2 of the P.W.D. Form No.P1. without these programmes
of works, the tender will be considered defective. Authority for acceptance of tenders would rest with
Block Development Officer, Chitrakonda ,Dist- Malkangiri

.8 Tenderers are required to pay earnest money at 1% of the estimated amount i.e. as per
Column No-05 to Table-A mentioned at above, either in shape of Bank Draft/N.S.C./ Postal Time Deposit
Pass Book/ Deposit Receipt of Scheduled Bank duly pledged to the Block Development Officer
Chitrakonda, otherwise their tender will not be considered. The earnest money will be refunded to the
unsuccessful tenderers on application as per the terms and conditions laid down in O.P.W.D. Code and
the same will be retained in case of the successful tenderers and will not carry any interest at the time of
refund after successful completion of the work.
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< (a) The plan & specification for the work can be seen at the office of the Block Development
Officer, Chitrakonda during any working hours days up to 31.08.2023.. Complaints at a future date that
the plan and specifications have not been seen cannot be entertained. The contractor may obtain a set of
tender documents for the work from the official website (http//www.malkangiri.nic.in) on payment of
Non-refundable fund as per Column No-04 of Table-A above in shape of Demand Draft issued from any
scheduled bank in favour of Block Development officer, Chitrakonda Payable at Chitrakonda. The tender
must be submitted in a sealed cover through registered/ speed post only i.e. separate tender forms should
be used for each project and must be packed only one tender form in a single envelope. The name of the
tenderer and the name of the work are to be superscribed on the cover.
(b)  All other information can be obtained on application to the Block Development Officer,
Chitrakonda Dist-, Malkangiri. The authority will not be responsible if any portion of the tender document
is modified and in all cases this conditions stipulated in the original document kept in the office of the
undersigned shall prevail.
(c) The organization will not be held responsible, if there is any delay in receipt of tender documents
by the intending contractors sent by department through registered or speed post and similarly the tender
documents sent through Registered / Speed post donot reach in the Block Development Officer,
Chitrakonda Dist-, Malkangiri by the scheduled date and time. Their offers will not be considered on any
account even if the tender documents were dispatched by the tenderers before the due date. The cost of
registration fees will be borne by the intending tenderers.
(d) As envisaged in Works Department OM No-16 dated.01.01.2015 any single tender received
in 1*' Call shall be cancelled without opening of the bid and in case when more than one tender have
been received in the 1* call and only a single tender is found to be responsive, the same is also liable
to be cancelled due to lack of competitive price bidding,

4 Block Development Officer, Chitrakonda Dist- Malkangiri reserves the right to reject any
or all the tenders received without assigning any reasons thereof.
5 The tenderer whose tender is selected for acceptance shall within a period of seven days

upon written information being given to him of acceptance of his tender make an initial security deposit
@ 1% (One percent) of the tendered amount. So that the earnest money and initial security deposit will
be 2% of the tendered amount as shown in clause-2 above and sign the agreement in the P.W.D. Form
No.-P1for due fulfillment of contract in the office of the Block Development Officer, Chitrakonda,Dist-
Malkangiri. The security deposit. together with the earnest money and the amount withheld according to
the provision of Pl agreement shall be retained as security deposit for the fulfiliment of this contract.
Failure to enter into the required agreement and to make the security deposit as above shall entail forfeiture
of the earnest money. No tender shall be finally accepted until the required amount of security money is
deposited. The written agreement to be entered into between the contractor and the Block Development
Officer, Chitrakonda shall be foundation of rights of the parties and the contract shall be deemed to be
incomplete until the agreement has first been signed by the contractor and then by the proper officer
authorized to enter into the contract on behalf of the Government. The department will accept the security
deposit in the form of N.S.C., N.D.C., Postal Time Deposit Pass Book duly pledged to Block Development
Officer, Chitrakonda and in no other form. In case of tenderers who have made fixed deposits, action will
be taken to degrade them if they decline to sign the agreement within the period as in above case.
6. (a) The rates should be quoted in words and figures and the units in words otherwise the tender
will be liable for rejection. In case ot discrepancy between words and figures,the words shall prevail and
in case of discrepancy between unit rate and total, the unit rate shall prevail. The rates should be quoted
in Rupees and Paisa. but not in Rupees and annas. The tender shall be written legibly and free from
erasures, over writings or conversion of figures. Corrections where unavoidable should be made by
scoring out initiaing dating and rewriting. The tender should also show total of each page and grand total
of whole tender.

(b) The amount equivalent to less percentage as quoted by the bidder must be deposited in
advance before execution of the agreement.
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7. The contractors shall be responsible for payment of all royalties or other charges for
quarrying materials. All local taxes inclusive of GST & Income Tax. Ferry & Tollage charges and Octroi
Taxes are to be paid by Contractor.
8. The tender may not, at the discretion of the competent authority, be considered unless
accompanied by attested copies of GST certificate, non assessment certificate as the case may be and the
original certificate produced before the Block Development Officer, Chitrakonda Dist-, Malkangiri at the
time of opening of the tender.
9. If the contractor removes any materials or stock so supplied to him from the site of work
with a view of disposing of the same dishonestly, he should in addition to any other liabilities Civil or
Criminal cases arising out of the contract be liable to pay a penalty equivalent to five times the price of
the materials or stock according to the stipulated rates and the penalty to impose shall be recovered from
any sum that may then or at any time there after become due to the contractor or from his security or from
the proceeds of sales thereof.
10. The contractor should be fully liable to indemnity the department for payment of any compensation
under “Workman™ Compensation Act. VII of 1923 on account of the workmen being employed by him
and the full amount of compensation paid will be recovered from the contractor.
11. Every tenderer must examine the detailed specification of Project before submitting his tender. The
rights is reserved without impairing the contract to make such increase in the quantities or items of work
mentioned in the schedule attachcd to the tendei notice as iay be coisideied necessary 10 complete the
work fully and satisfactorily.Such increase or decrease shall in no case invalidate the contract or rates. It
shall be definitely understood that the Govt. do not accept any responsibility for the correctness
orcompleteness of the quantities shown in the schedule. The schedule is liable to alteration by omission
or additions or deduction and such omission deduction shall in no case invalidate the contract and no extra
monetary compensation will be entertained.Department will not supply any materials what so ever for the
work. The tenderer shall be financially solvent and stable for advance procurement of all materials
required for the work vide Government of Odisha Finance Departiment Memo No.-48443/ IF Code-46 / 95
dated 11.12.1995.
12. All reinforced cement concrete work should confirm to Orissa Detail standard specification & should
be of grade M 150 and M 200 equivalent to nominal proportionl:2:4 / 1:1.5:3 having minimum
compressive strengthen in work test of 150 Kg/ Cm2 /200 Kg / Cm2 in 15 Cm. cubes at 28 days after
mixing and test conducted in accordance with 1: 5-456 & 516 using 12mm to 20mm size hard black
crusher broken granite chips.(20mm size not to exceed 25%).
13. Shuttering and centering shall be with seasoned non-sal wood planks and theinside of which shall be
lined suitable sheeting and made leak proof and water tight or alternatively steel shuttering and centering
may be used.
14. For the purpose of jurisdiction in the event of dispute if any the contract should be deemed to have
been entered into within the State of Odisha and it is agreed that neither party of the contract at any place
outside the State of Odisha.
15. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006)In case of Percentage
Rate tender,:-

i. The contractor has to quote percentage excess or less over the estimated cost in the
Price Bid appended to the tender document.
ii. The Contractors participated in the tender for more than one work may offer conditional

rebate. Rebate offer submitted in a separate letter duly scanned shall be opened.

declared and recorded tirst.'| he rebate so oftered shall be considered atter opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for two

or more works shall submit separate tender for each. Each tender shall have the Bid
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

iil. The Contractor will quote percentage excess/less up to one decimal point only. If he
writes the percentage excess/less up to two or more decimal points, the first decimal

point shall only be considered without rounding off. M—f
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iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain

rate of progress specified in the contract. The quantity mentioned can be increased or

reduced to the extent of 10% for individual items subject to a maximum of 5% over the

estimated cost. If it exceeds the limit stated above prior approval of competent authority

is mandatory before making any payment.

v. The period of completion is fixed and can not be altered except in case of exceptional

circumstances with due approval of next higher authority.

vi. Bills for percentage rate tenders shall be prepared at the estimated rates for individual

items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill. .
16.  Afier the work is finished all surplus materials and debris are to removed by the contractor and
preliminary work such as vats, mixing platform etc. are to the dismantled and all the materials are to be
removed from the site. The ground up to 15m wide from the building should be cleared and rough dressed.
No extra payment will be made to the contractor on this account. The rate quoted should be inclusive of
all these items.
17.  The contractor shall not interface with the execution of water supply or electrical fittings
arrangement and any other works entrusted to any other agency by the departmentat any time during the
progress of the work.
18.  The department will have the right to inspect the scaffolding and centering made for the work and
can reject partly or fully such structures 1f found defective in their opinion.
19.  The contractor will have to arrange for water supply for all works and make sanitary arrangements
at this own cost for his labour camps. Contractor has to arrange adequate lighting arrangements for night
work whenever necessary at his own cost.
20. Baling out water from the foundation cither rain water or sub-soil water if necessary should be
borne by the contractor. No payinent will be inade for bench marks, level pillars profiles and enching and
leveling ground where required. The rates quoted should be for finished items of work inclusive of these
incidental items of work.
21.  All the quantities mentioned in the schedule are combined for ground floor and multifloors incase
multistoried building the rates should be through for the same unless otherwise mentioned in the schedule
of quantities for individuals items.
22 Cement concrete in roof slab beams etc. wherever prescribed by the Engineer in charge
shall be machine mixed and vibrated and the contractor should arrange his own concrete mixers, vibrators
and pumps etc. for the purpose.
23. It should be understood clearly that no claim what so ever will be entertained.
24. The tenderer shall have to abide by the CPWD safety code rule introduced by the
Government of India Ministry of Works, housing and supply in their standing orders No.44 to 50 dated
25.11.1957 which can be seen in the office of the Block Development Officer, Chitrakonda Dist-,
Malkangiri during working hours & days.
2D Tenders are required to abide by the fair wage clauses as introduced by the Government.
26. The contractor will be responsible for the loss or damage of any departmental materials
equipments supplied to him under clauses 13, 30 and 32 during execution of the work due to reason
whatsoever and cost of such materials will be recovered from him at prevailing stock issue rates plus
storage charges or market rates whichever is higher.
27, The contractor should arrange at his own cost necessary tolls and plants machines concrete
mixer & vibrators and other machineries such as pumps etc. required for the efficient execution of the
work and rates quoted should be inclusive of the running charges of such plant and cost of consumable.

28. The contractor will have to submit to the Block Development Officer. Chitrakonda Dist-,
Malkangiri, monthly return of labour both skilled and unskilled employed by him on the work.
29. The tenderers are required to go through each clause of P.W.D. Form No.-Plcarefully in

addition to clauses mentioned herewith before tendering.

At~
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30. No part of the contract shall be sublet without written permission of Block Development
Officer, Chitrakonda Dist-, Malkangiri or transfer is made by power of attorney authorizing others to
receive payment on the contractor’s behalf.
31 If further necessary information is required AEE/AE, Chitrakonda Block, Malkangiri will
furnish such, but it must be clearly understood that the tenders must be received in order and according to
the institutions.

32. Cement shall be used by bags and weight of cubic meter of cement being taken as14.42
qtl.

33. No contractors will be permitted to furnish their tenders in their own manuscript papers.
34. The following clauses have been revised / substituted as per Works Department Office
memorandum No.12366 dtd. 08.11.2013. Details can be seen in the website:htpp://tendersodisha.gov.in
(i) Every bidder is expected before quoting his rate to inspect the site of the proposed work.

The bidder should also inspect the quarries and approach roads to quarries and satisfy himself/themselves
about the quality and availability of materials. In every case the materials must comply with the relevant
specifications. Complaints at future date that the availability of materials at quarries has been misjudged
cannot be entertained.

Amendment to Para.3.4.16(a)(vii) of OPWD Code Vol.I by substitution.
(ii) For the purpose of estimate, the approved quarry lead is to be provided |uc!||:|0usly
Engineers in charge would be responsible for ensuring the quality of the materials supplied. The
contractors would, however, be responsible for procurementof materials from authorized sources and
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would be
required to submit the details of quarry for procurement while submitting the bids.

35. Government will not however after acceptance of contract rate pay any extracharges for
lead or any other reason in case the contractor is found later on to have misjudged the materials available.
36. All fittings for doors and windows if supplied by the contractor should be of best quality

and should be got approved by AEE/AE, Chitrakonda Block, Malkangiri, before they are used on the
work.

37+ The tender containing extraneous conditions not covered by the tender call notice are liable
for rejection.
38. (a) The contractor shall have to furnish a certificate in the prescribed proforma enclosed

herewith along the tender to effort that he is not related to any officers of Block Development Officer,
Chitrakonda Dis- Malkangiri.

(b) CERTIFICATE OF NO RELATIONSHIP

1 / We hereby certify that [ / We are / are not related to any officers of Block Development Officer,
Chitrakonda Dis- Malkangiri. I/ We am / are also aware that if the facts subsequently proved to be false
my / our contract will be rescinded with the forfeiture ofE.M.D. and total security deposit and I/ We shall
be liable to make good of the loss or damage resulting from such cancellation.

| / We also note that in case of non-submission of this certificate with tender my /our tender is liable for

rejection.

Date....cooveenvennnn. Signature of Tenderer

39. All the tenders received will remain valid for a period Sixty days from the date of receipt
tenders. The period of validity can also be extended if agreed to by the Department and the contractor.
40. After completion of the work, the contractor shall arrange at his own cost all requisite
equipments for testing building if found necessary and bear the entire cost of such test.

41. Tenderers required to submit a list of works in their hand in the prescribed proforma

herewith, (b) list T&P (c) List of works executed in their prescribed proforma enclosed herewith along
with the tender

CONTRACTOR BLOCK DEVELOM;)FFICER
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42. GOVERNMENT OF ORISSA FINANCE DEPARTMENT

> 4 (Memo No.-48443 / F-Code-46 / 95 dated 11.12.1995 regarding “Discontinuance
of the system of procurement of stock by Engineering Department™).

X XX

4. With a view to avoiding these situations Govt. have been pleased to decide thatwith

effect from 01.04.96 there will neither purchase of department store materials nor booking
of materials to show utilization of budget provision. It will be the responsibility of the
contractor to purchase stores and utilize them in the work since materials like cement, steel
etc. are easily and abundantly available at places, there will be no difficulty for contractors
to procure the same. Therefore the future agreement with the contractors shall be executed
accordingly and necessary modification to the agreement from may be made. In case where
agreement have already been executed for department supply of materials, efforts should be
made to fulfill the same by utilization to the existing stores and also through inter divisional
and even inter department transfer of stores. Forutilization of the surplus materials,
agreements may however be made for supplying of materials to the extent available. In this
way the existing materials should be exhausted.

3. Maintenance work should be undertaken by purchasing materials in case of
departmental execution of work by directly charging to site account or through contractors.
There should not be advance purchase of materials for the sake of storing and utilizing the
same in future works.

4. Consequent upon introduction of the new system the Engineer-in-Charge of

the work will have to exercise strict quality control and ensure that materials used by the
contractors conform to the standard specifications

CONTRACTOR BLOCK DEVELMJOFFICER
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5. (a) Certificate of list of works in hand.
I / We do hereby certify that at present the following works are in my /

our hand.
|
Approximate value |
Particulars | Period in which the | of work done '
| , g ; | Department under
of works Amount of | workis stipulated against each work / ;
SI.No : | which the work is
now in each work | to be completed(ln | on the date of e
hand | months) submission of . & P
tender
| |
I 2 3 4 5 ? 6
|
| |
|

1/ We also note that, non submission of this certificate will render my / our tender
liable for rejection. .

CONTRACTOR BLOCK DEV ELMOFFICER
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(b) CERTFICATE OF THE LISTOF T & P
1/ We do hereby certify that the following tools and plants,

machineries and
vehicles are in my / our possession in working orders.

(i)
(i)
(iii)
(iv)
v)
(vi)
(vii)
I / We also note that, non submission of this certificate will render my /

our tender
liable for rejection.

Date......ooveernnnnne Signature of Tenderer
(c) CERTIFICATE OF THE LIST OF WORK EXECUTED
I / We do hereby certify that the following works have been executed
by me / us
in the past.

1 / We also note that. non submission of this certificate will render my /
our tender
liable for rejection.

Particulars ; Name of Period of Whether the
Approximate

of works Department under | commencement works were

SI.No amount of " ) i

already which the works and period of completed in
each work ) ) )

executed. executed. completion. stipulated period

1 2 3 4 5 6

I / We also note that, non submission of this certificate will render my / our
tender

liable for rejection. W‘
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43. All reinforced cement concrete works like lintels. column, beam, chajja, roof
slab and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.

44, At their opinions quote reasonable rates for each item of the work carefully so
that the rate for one item should not be unworkably low and others too high.
45. The tenderer shall bear cost of various incidental sundries and contingencies

necessitated by the work falling within following or similar category.

Rent, royalties and other charges of materials octroi duties all other taxes including
GST. ferry/tolls conveyance charges and other cost on account of land and building
including temporary building required by the tenderer for collection of materials
storage housing of staff or other by the tenderer for purpose of work. No rent will
however be payable to Government for temporary occupation of land or owned by
Government at the site of the work.
(b) Labour camps and huts necessary to suitable scale including conservancy and
sanitary arrangements there on to the satisfaction of the local health
authorities.
(c) Suitable water supply including pipe water supply wherever available for the
staff
And labour as well as for works.
(d) Fees and dues hired by Municipal. Canal and water supply authorities.
(e) Suitable equipments and wearing apparatus for the labourers engaged in risky
operation.
%) Suitable fencing barriers signals including paraffin and electrical signal where
necessary at works and approaches in order to protect the public and employees
from accidents.
(g)  Compensation including cost of any suit for injury to persons or property due to
neglect of any major precautions also sums which may become payable due to
operation or Workmen’s compensation Act.
(h) The contractor has to arrange adequate lighting arrangements for night works
wherever necessary at his own cost.
(i) The contractor has to arrange all the building materials including the
equipments required for under reamed pile foundation for starting the work.
46. The prevailing percentage of I.T. Department of the gross amount of the bill and

surcharge as applicable will be deducted from the contractor™s bill towards Income
tax.

47. The prevailing of GST on the gross amount of the bill will be deducted
from the contractors bill.
48. Under section 12 of the Contract labour regulation & abolition Act

1970, the contractor who undertakes execution of work through labour should
produce valid license from licensing authority of labour department.

49. The KB brick should be well burnt and of good qualities. The brick
should be approved by the Engineer-in-Charge before use in the work and should
confirm the minimum strengthen as per national building code.

™
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50. When department machinery will be utilized in the work by the
contractors necessary and prevailing hire charges as fixed by the departments will
be recovered from the contractor who may see the hire charges of the machinery in
the office of the Block Development Officer, Chitrakonda Block, Malkangiri.

51. Under no circumstances interest in chargeable for the dues or
additional dues, if any payable for the work.
52. It the contractor quotes abnormally low rates for some items and the

department decides to accept the tenders then the department would have the
discretion of withholding the differential cost between the amount of low rated
items and corresponding estimated amount from their payment due against other
item till such low rated items are completed in full an as approved specification.
53. The following clauses have been revised / substituted as per Works
Department Office memorandum No.12366 dtd. 08.11.2013. Details can be seen in
the website:htpp://tendersodisha.gov.in.

(i) Amendment to Appendix-IX. Clause-36 of OPWD Code Vol.-II by
inclusion. If the rate quoted by the bidder is less than 15% of the tendered amount,
then such abid shall be rejected and the tender shall be finalized basing on merits of
rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two
numbers will betaken for all practical purposes) less than the estimated cost, the
tender accepting authority will finalised the tender through a transparent lottery
system. where all bidders / their authorized representatives, of the BDO & DRDA
(i1) Additional Performance security

As per Works Department Office Memorandum No. 14459 dtd.
20.09.2018 Additional Performance Security shall be obtained from the bidder when
the bid amount is less than the estimated cost put to tender. In such an event only the
successful bidder who has quoted less bid price / rates than the estimated cost put to
tender shall have to furnish as per the letter No.4559 dtd.05.04.2021 of (Dr.Krishna
Kumar), Commissioner —cum-Secretary to Government, Works Department.Govt. of
Qdisha i.e time to time fix/change the rate of additional Performance Security (APS)
as exact amount of differential cost i.e. estimated cost put to tender minus the quoted
amount as Additional Performance Security (APS) in shape of Term Deposit Receipt/
National Savings Certificates/ KisanVikashPatra /Post Office Time Deposit Account/
Post Office Savings Bank Accounts / Deposit Receipt /Bank Guarantee from any
Nationalized Schedule Bank duly pledged in favour of the Block Development
Officer within seven days of issue of LoA (Letter of Acceptance) Otherwise the bid
shall be cancelled and the security deposit shall be forfeited. Further proceeding for
black listing shall be initiated against bidder.If the Contractor fails to complete the
work. the amount so furnished as additional performance security will be forfeited in
addition to the other penal clauses. if any, tobe imposed.

54. Affidavit to be furnished by the contractor at the time of submitting of
Tender about the authentication of Tender documents including Bank Guarantee.

An affidavit shall be furnished by the contractor at the time of
submission of Tender papers about the authentication of tender documents including
Bank Guarantee(Vide Govt. of Orissa, Works Department Code-14/2004-9414, dt-
08.06.04, concurred by Law Department Finance, vide their U.O.R. No.-1242, dt-
05.08.03 and No.-193/WF-1.dt-04.03.04 respectively).
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55. Clauses for site engineer and road furniture etc. in DTCN / Agreement.

In Works department Letter No.-10407, dt.-25.06.2004, the agencies
executing major works should possesses full-fledged field laboratory for testing of
the quality of the work. Under the same clause, the following provision is to be made
as per Works Department No.-12351/W, dated 23.07.2004.

1) An Engineering personnel of the executing agency should be present at
work site at the time of visit of Inspecting Officers in the rank of
APD(Tech)/Addl.P.D.(Tech), DRDA & per Senior officials 2) Brick Masonry
Display Board should be constructed by the executive agency indicating Name of the
department, Name of the work, estimated cost.financial year etc as per the direction
of Engg- in- Charge.

Total 57 (Fifty Seven) Clauses Only

AEE/AE Block Development Officer
Chitrakonda Block Chitrakonda Block
Issued to
B e R COMMTACTON: st i immsinmnnnie
R TR mm do Al e B L b oy i e s e S S S e
Last date of receipt of
P 01.09, 2023
Tender
Date of Opening 4™ Sept, 2023 at 12.00 Noon

Within Seven days from issuance of

Execution of Work
work order.

Block Conference Hall,

Vi Chitrakonda

CONTRACTOR BLOCK DEV ELOPMFFICER
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Name of Project -

Percentage Rate Quoted in figure:-

| Percentage Rate Quoted in word:-

| Total tender amount :-

Total No. of Corrections.........cocovvuans
Total No. ot Over writings............c...

Total No. of Interpolation..................

Signature of the Contractor

2. In case of downloaded from official web site:

Cost of tender paper for the work “........ccooiviiiiiiiiniiiiine. ™ for

Rs.4000.00 (Rupees four Thousand)only vide Demand Draft No.
- Dt. payable at Chitrakonda.

Block Development Officer,
Chitrakonda, Malkangiri

For Office use only

1) EM.D. Furnished / Not furnished
Rs.
In shape of
Pledged/Not Pledged

2) Valid Registration certificate:- Copy furnished/ Not furnished
3) PAN Card:- Copy furnished/ Not furnished
4) GSTIN:- Copy furnished/ Not furnished

5) Nos. of Tender paper:-

6) Cost of Tender paper in case of down loading i.e. Rs. /- in shape of
demand draft

CONTRACTOR BLOCK DEVELOPMF/‘FI CER
CHITRAKONDA



