
BID IDENTIFICATION NO CDM&PHO MLK-02/2021-22 

GOVERNMENT OF ODISHA 

NAME OF THE WORK: 

UPGRADATION OF AREA HOSPITAL AT M.V-19 

AMOUNT PUT TO TENDER: Rs. 15, 64,297/- 

OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC 
HEALTH OFFICER 

MALKANGIRI 



Government of Odisha 
OFFICE OF THE CHIEF DISTRICT MEDICAL & PUBLIC HEALTH OFFICER: MALKANGIRI 

Letter no- |1q57 NVITATIONS FOR BIDS (IFB) Date:- 30 I0 202 

Bid Identification No. CDM&PHO MLK- 02/2020-21 

Sealed tender in the prescribed form to be eventually drawn-up in PWD Form P.1 (Percentage Rate Bids) in 
conformity with detailed Tonder Call Notice are invited by the Chief District Medical and Public Health Officer, 
Malkangiri, on behalf of Government of Odisha for tenders for construction of Building works as detailed in the table 
below from eligible Contractors registered with the State Government and contractor of equivalent gradelclass 
registered with Central Government/MES/Railways, having registration for Civil works on production of definite proof 

from the appropriate authority. 
1 The bidders may submit bids for the following work. 

Other 
Places of 

Cost of 
Tender E.M.D 

(Rs.) 
Period of Tender value 

of work. 
SI Name of work Class of 

Paper 
(Rs.) 

7 

N contractor sale completion. 

(In Rs.)
3 

receipt 
5 

Office of 
CDM& PHO 

4 6 8 

16,62,010.00 "D"& "C" 
Class 

06(Six) 
Calendar 

0.00 6000.00 Up gradation of CHC 
Kalimela 

"D"& "C" 
Class 

Malkangiri 
Office of 

CDM& PHO 

months 
06(Six) 

Calendar 
16,24,313.00 0.00 6000.00 Construction of Drug 

ware House, Mathili 
2 

Malkangiri 
Office of 

CDM& PHO 

months 
06(Six) 16,90,841.00 "D"& "C" 0.00 6000.00 Up gradation of Area 

Hospital at M.V.79. 
3 

Class Calendar 

"D" & "C" 
Class 

Malkangiri 
Office of 

months 
06(Six) 

Calendar 
15,64,297.00 0.00 6000.00 Up gradation of Area 

Hospital at M.V.19. 
4 

CDM& PHO 
Malkangiri months 

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing 
the documents and office of the under signed during office hours every day expect on Sundays 
and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may 
obtain further information at the same address. 

2. 

Cost of Tender Paper-Bids must be accompanied by paper cost of the amount specified for the 
work in the table (Col No.7) above column in shape of Demand Draft(non-refundable)drawn in any 
Nationalized Bank in favour of ZSS NRHM ADDITIONALITY, Malkangiri, and payable at State 

Bank of India , Malkangiri. 

3 

Earnest Money Deposit- E.M.D required: No EMD is required as per O.M No. 8943 Dt. 
18.03.2021 of Finance Department Govt. of Odisha. But Bid Security declaration should be 
furnished by the bidders as mentioned in the DTCN. 

Sale and Receipt of Tender Paper-The sale and receipt of the Bid documents shall start from the 
date of publication to 16.11.2021 up to 5.00 P.M. on working days. Bid should be received in the 
Office of Chief District Medical & Public Health Officer, Malkangiri through Registered Post & 
Speed Post only( No tender paper will received by hand or courier service.) and super scribed as* 
NAME OF WORK",BID IDENTIFICATION NO-CDMO,MLK-02/2021-22.(Written in Capital 
letter)on the Body of cover. Bidding documents will be available at website malkangiri.nic.in The 
authority will not held responsible for the postal delay if any, in the delivery of the documents or 
non-receipt of the same. 

5 

Date of Opening of the tender Paper-The Bids will open on 18.11.2021 at 11.00 A.M. in the 
Office Chamber of CDM & PHO, Malkangiri in the presence of the bidders who wish to attend. If 
the Office happens to be closed (holiday) on the date of receipt/opening of the bids as specified 
the bids will be received/opened on the next working day at the same time and venue without 
further notice. However, date of tender paper opening may be postponed as per the convenience 
of the authority by intimating all the concerned tenderers through notice affixing to notice board at 
Office of the CDM & PHO, Malkangiri. 

6. 
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3 

Additional Performance Security Deposit-Additional Performance Security shall be obtained from 7. 
the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only the 
successful bidder who has quoted less bid price/rates than the estimate cost put to tender shall have to 
furnish the exact amount of differential cost ie, Estimated cost put to tender minus the quoted amount as 
additional performance security (APS) in shape of N.S.C/K.V.PI Postal time deposit pass 
book/Term Deposit receipt duly pledged in favour of Chief District Medical and Public Health 
officer, Malkangiri within seven days, otherwise the bid shal be cancelled and the security deposit 
shall be forfeited. Further, proceeding for blacklisting shall be initiated against bidder. 

The following Documents should be furnished with the tender paper failing which the tender 
is liable for Rejection. 

8. 

A) No EMD is required as per O.M No. 8943 Dt. 18.03.2021 of Finance Department Govt. of 
Odisha. 
B) Attested copy of valid Contractor Registration Certificate. 
C) Attested copy of valid Pan Card/GST Clearance Cetificates. 
D)SC/ST Contractors submit original Affidavit in support of cast certificate and attested copy Of 
Cast ce 

E)Original money receipt/Bank Draft towards cost of Tender paper. 
F)Original Affidavit Support of the authenticity of Documents including EMD etc. 
GWork Experience Certificate last 2 years duly certified by the concerned authority not below the rank 
of B.D.O/Executive Engineer indicating the satisfactory completion for Civil as per the Performa 
enclosed in a separate sheet. 
HJNo Relation Certificate Signature of Tenderer. 

9. Engineering Contractors desiring to avail the exemption facility of EMD should submit an original 
affidavit as regards, the fact of availing award of work without submission of EMD/ISD during the 
Gurrent financial year. He should also produce original contract licence at the time of opening of 
tender document to make necessary entry to that effect as such facilities are limited to three 
participation in tender during a financial year. Otherwise, their tender will be liable for rejection 

10. The SC/ST Contractors desirous of availing preference should submit an original affidavit in 
support of caste certificate and 
liable for rejection. 

tested copy of caste certificate, Otherwise their tender will be 

11. Shortfall of any required documents, Tender paper is liable for rejection. 
12 A bidder can submit only one tender paper for a particular work. Submission of more than one 

tender paper by a bidder for a particular tender will liable for rejection of all such tender papers. 

13. Other details can be seen in the bidding document. 

The authority reserves the right to reject any or all the tenders without assigning any reason 14 
thereof. 

Chief District Medical &ublic Heaft" Pfficer, Malkangiri 
Dated. 0.10. 20 Memo No. 1958 

Copy to the Notice Board of the Office of the CDM&PHO Malkangiril Collector, Malkangiri Executive 
Engineer. R&B/ Executive Engineer RWD-1&| Block Development Officer, Malkangiri Project Administrator 
1.T.D.A. Malkangiril DIPRO Malkangiri for information and wide publicity. 

Chief District Medical & Pubic Health Sftikgf, Malkangiri 
Dated. 30. l0 3024 

Copy submitted to the Collector, Malkangiri/ Superintendent of police, Malkangiri for favour of information 
Memo No. 11759 

and necessary action 

Chief District Medical & Public Health Officer, Malkangiri 

cONTRACTOR CHIEF DISTRICT MEDIALR PÚBLic 
HEALTH OFFICER 
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Government of Odisha 
OFFICE OF THE CHIEF DISTRICT MEDICAL& PUBLIC HEALTH OFFICER: MALKANGIRI. 

Letter no0- INVITATIONS FOR BIDS (IFB) Date-

Bid ldentification No. CDMO MLK- 02 /2021-22 
The Chief District Medical officer, Malkangiri invites percentage rate for the construction works detailed in the table. 

Other Cost of 
SI. Name of work Tender value E.M.D 

(Rs.) 
Class of Places of Tender Period of 

N of work. contractor sale & Paper 
(Rs.) 

completion. 
(In Rs.) receipt 

1 5 6 
1 Up gradation of CHC 

Kalimela 
"D"& "C 

Class 
16,62,010.00 Office of 06(Six) 

Calendar 
0.00 6000.00 

CDM& PHO 

2 Construction of Drug 
ware House, Mathili 

Malkangiri 
Office of 

months 
06(Six) 

Calendar 
16,24,313.00 "D"& "C 0.00 6000.00 

Class CDM& PHO 

Up gradation of Area 
Hospital at M.V.79. 

Malkangiri 
Office of 

CDM& PHO 

months 
06(Six) 

Calendar 
3 16,90,841.00 "D" & "C" 0.00 6000.00 

Class 

Up gradation of Area 
Hospital at M.V.19. 

"D"& "C" 
Class 

Malkangiri 
Office of 

months 
06(Six) 

Calendar 
15,64,297.00 0.00 6000.00 

CDM& PHO 

Malkangiri months 

Bid documents will be available at www.malkangiri.nic.in. 
Other details can be seen in the websites www.malkangiri.nic.in. 

Sd/ 
Chief District Medical& Public Health 

Officer, Malkangiri. 

CONTRACTOR CHIEF DISTRICT MEDWALY PUBLIC 
HEALTH OFFICER" 



DETAILED TENDER CALL NOTICE 
Sealed Percentage Rate Bids are invited from DC class contractors registered with the State 
Government and contractors of equivalent Grade / class registered with Central Government/ MES 
Railways for execution of Civil works on production of definite proof from the appropriate authority in 
prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work." Up gradation of Area Hospital 
at M.V.19 (NHM 2019-20), MALKANGIRI at an estimated cost of Rs. 15,64,297/-(Rupees Fifteen Lakh 
Sixty four Thousand Two Hundred Ninety seven) only. 
(a) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 
contract and agreement 
The sale and receipt of the bid document shall start from the date of publication to 16.11.2021 up to 5.00 
P.M. during the Working days. Bids will be sold and receipt in the Office of the Chief District Medical& 
Public Health Officer, Malkangiri. 
The tender will be opened in the Office of Chief District Medical & Public Health Officer, at 11 A.M. on 
dated 18.11.2021 in the presence of the Bidders or their authorised representatives having written 
authorization for the purpose. 
The Bid document can be purchased from as mentioned under Para-2 against a non-refundable fee of Rs 

6000/-(Rupees Sit 
any nationalized/ scheduled bank in favour of Chief District Medical & Public Health Officer, Malkangiri and 
payable at State Bank of India, Malkangiri. 
The authority will not be responsible if any portion of the bid document is modified and in all cases the 
conditions stipulated in the original document kept in the Office of the undersigned shall prevail. 
Bidding documents will be not Despatched by registered/speed post on payment of an extra amount only 
Over the cost of documents. The Department will not be held responsible for the postal delay if any, in the 

delivery of the documents or non-receipt of the same. 

If the tender documents sent through registered/ speed post do not reach in the concerned office by the 
above date and time, the offer will not be considered on any account even if the tender documents were 
despatched by the tendered before the due date. 
The tender is to be submitted with AFFIDAVIT, DTCN duly filled in and signed by the contractor, attested 
copy of valid registration certificate, attested copy PAN card, attested copy of valid GST clearance 
certificate, attested copy of cast certificate with original AFFIDAVIT, Work experience certificate last 
2years,No relation certificate, The envelope is to be sealed and super scribed as." Up gradation of Area 
Hospital at M.V.19, BID IDENTIFICATION No-CDMO,MLK-02/2021-22.The Tenderers are not required to 
write their name on the outer cover containing the bid documents. They are only required to write the name 
of the work and authority who had issued the tenders. The tender should be submitted through Registered 
Post/ Speed Post only. 
No tender paper will received by hand or courier service. 

The contractors registered with State Government and contractors of equivalent Grade / class registered 
with Central Government / MES/ Railways having registration for Civil, works having competency and 
expertise in Civil works need put tenders for this work. 
The contract will be drawn in P.W.D. P-1 contract form. 

1. 

2 

3 

A 
Thousand) only towards cost of bid documents in the form of Demand Draft issued by 

5 

6. 

1. 

9 
10 

11. 
The contract shall be drawn & signed by Chief District Medical & Public Health Officer on behalf of the 
Government of Odisha. 
No tender documents wil be sold to the intending tenderer beyond the date and time of sale mentioned in 
the tender notice. 

12. 

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 
accompany the tender. 
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 
change in the wordings will not be accepted. 
The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work 
order. 

13. 

14 

15.

ys from the last date prescribed for receipt of All tenders received will remain valid for a period of 90 
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 
The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure 
and words at appropriate place of Tender Schedule. 
i. In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage 

quoted by the Contractor shall be accurately filled in figures and words, so that there is no 
discrepancy. 

16 

17. 

i. If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted 
by the Contractor in words shall be taken as correct. 

CHIEF DISTRICf MEDICASEPU6LiC 
HEALTH OFFICER 

CONTRACTOR 



ii, If any discrepancy is found in the percentage quoted in percentage excess / less and total rate quoted 
by the Contractor than percentage will be taken as correct. 

iv. The percentage quoted in the tender without mentioned excess or less and not supported with the 

corresponding amount will be treated as excess. Where the Contractor has omitted to quote the rates 
either in figures and words, the officer opening the tender should record the omission. 

V.Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shal be added or subtracted from the gross amount of the bil. 

vi. No excess over and above the estimated rates shall be allowed in case the lowest tenderer fails to 
negotiate his rates to estimate rates, the documents shall be forwarded to higher authority for 
approval 

18 Amendment to Para-3.5.5 (V) of OPWD Code Volume- by inclusion. Additional Performance Security (as 
per Office Memorandum No.4559 dtd.05.04.2021 of Works Department, Government of Odisha) Additional 
Performance Security (APS) is being obtained from the Successful Bidder when the Bid amount is les than 
estimated cost put to tender to the extent as given in the table below, in shape of Tem Deposit Receipt 
pledged in favour of Divisional Forest Officer, Berhampur/Bank Guarantee in favour of the Divisional Forest 
officer, Berhampur from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch 
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e 
Mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the he will be 

debarred from tendering for a period of 180 days. Further, proceeding for Blacklisting shall be initiated 
against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code Volume-I vide Works Department 

Office Memorandum No. 14459/W dated 20.09.2018. In view of the above, the State Government is pleased 
to fix the following rate of Additional Performance Security; 

SI No. Range of Difference between the estimate Additional Performance Security to be 
cost put to tender and Bid amount deposited by the successful bidder 

No Additional Performance Security 
50% of (Difference between estimated 

Below 5% 

From 5% and above and below 10% 

cost put to tender and Bid Amount) 
150% of (Difference between estimated III From 10% and above 

cost put to tender and Bid Amount) 

Amendment to Para-3.2.8 Note-1l of OPWD Code, Vol-l by inclusion 

In case of tender accepted below schedule of rate the tender amount excluding percentages shall 
17.2 
be treated as sectioned amount and allotment will be limited to that extent any deviation in scope of work 
affecting the agreement amount in such an agreement will be governed by the relevant provision of OPWD 
Code. 

Amendment to Para-3.5.18 Note-VIll of OPWD Code, Vol-l 
17.3 Before acceptance of tender the successful bidder will be required to submit a work programmne and milestone basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated damage will be 
Imposed. 
Every page of the D.T.C.N. and tender paper should be signed by the tenderer failing, which the tender will 
be rejected. 
The tenderer shall carefully study the tentative drawings and specifications applicable to the contract and all the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which are available. 
Complaint at a future date that the tenderers have not seen plans and specifications cannot be 
entertained. 

19. 

20. 

CONTRACTOR CHIEF DISTÉKCT MEDIcAEPpbLIC 
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1 

The drawings furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted But the tendered rates quoted by 
the tenderer will hold good in case of such modification of drawings during the time of execution and shall 
in no way invalidate the contract and no extra monetary compensation will be entertained. The work shall 

21 

however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when 

required. 
By admission of 
inspection of the site and locality of the work, about the quality and availability of thee required quantity of 
material including the wheat rice referred to above, medical aid, labour and food stuff etc. and that rates 
quoted by him in the tender will be adequate to complete the work according to the specifications attached 
there to and that he had taken in to account all conditions and difficulties that may be encountered during 
its progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead 
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of 
the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorised subordinates 
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the 

contractor claims later on to have misjudged as regard availability of materials, labour and other factors 
The tender should be accompanied with the attested true copies of the valid Registration certificate, Valid 
GST clearance certificate and PAN card which are mandatory and the original certificates are to be 
produced within 3(three) days of opening of the tender before Chief District Medical Officer, Malkangiri for 
verification otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the items mentioned in the Call Notices. Any change in the 

wording will not be accepted. 
The department reserves the right of authority to reject any or all tenders received without assigning any 

22 tender for the work, a tenderer ill be deemed to have satisfied himself by actual 

23. 

24 

25. 
reason whatsoever. 
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to 
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This leter 
(hereinafter and in the conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance 
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 

26. 

"Contract Price"). 
The Notification of award will constitute the formation of the contract, subject to only to the furnishing of a 
performance security (Initial Security Deposit) in form of National Savings Certifcate / Kissan Vikash Patra 
Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in favour of Chief 
District Medical Officer and in no other form which including the amount already deposited as bid security 
(earnest money) shall be 2% of the value of the tendered amount and sign the agreement in the P.W.D. 
form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the the Chief District 
Medical & Public Health Officer, Malkangiri as directed. The security deposit together with the earnest 
money and the amount withheld according to the provision of P-1 agreement shall be retained as security 
for the due fulfilment of this contract and additional performance security in accordance with the provisions 
of the agreement. 
The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and 
the successful bidder within 15 days following the notification of award along with the Letter of Acceptance 
The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following 
documents shall form part of the agreement. 

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, 
if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together 
with any correspondence leading thereto & required amount of performance security including 
additional performance security. 
Standard P.W.D. Form b) with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall 
entail fofeiture of the Bid Security (earnest money). No contract (tender) shall be finally 
accepted until the required amount of initial security money is deposited. The security will be 
refunded after (12) twelve months of completion of the work and payment of the final bill and will 
not carry any interest (As per order No. 17823 dtd. 11.10.2006 of Works Department. 

The contractor should be liable to fully identify the Department for payment of compensation under workers 
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of 

27 

compensation paid will be recovered from the contractor 

CHIEF DISTRICA MEDØAxMUBLIc 
HEALTH OFFICER 

CONTRACTOR 



8 

Tenderers are required to lable by fair wages clause as introduced by the latest Govt of Odisha, Works 
Department. 
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in 
full within the following or similar category 
a) 

28 

29 

Rent royalties, cess and other charges of materials, Octroi and all other taxes including 

prevailing sale tax / GST from time to time.GST is to be claimed 12% on work value. Ferry tolls, 
conveyance-charges and other cost on account of land buildings including temporary building required by 
the tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be 
borne by the contractor at his own cost. No rent will be payable to Govt. for temporary ocCupation of land 
owned by govt. at the site of the work for bonafied use of the land for work and all such construction of 
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in- 
Charge of Civil portion of the work and all such construction shall have to be demolished and debris 
removed and ground made good and cleared after completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms 
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as 

the recovery of royalty is being credited to revenue. 
Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall 

have to be provided by the Contractor. 

c) 

Arrangement of suitable water supply including pipe water supply where available for the staff 
and labour as well as for the execution of the work is sole responsibility of the Contractor and no 

extra cost for carriage of water will be entertained. 
All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the 

Contractor. 

d) 

e) 

Suitable safety equipment's and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 
Suitable fencing barriers, signals including paraffin and electric signals where necessary at work 
and approaches in order in project the public and employees from accident has to be provided 
by the Contractor at his own cost. 
Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 
The contractor has to arrange adequate lighting arrangements for the work wherever necessary 
at his own cost. 

g) 

h) 

benchmark, level pillars, profiles and benching and levelling thee No payment will be made for lay 
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted 
should be for finished items of work inclusive of carriage of all materials and all incidental items of work. 
After the work is finished all surplus materials should be removed from the site of work, preliminary work 
such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site and 
premises left neat and his should be inclusive in the rates. No extra payment will be made to the 
Contractor in this account. 

30 

31 

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 
quantity of any item besides estimate amount unless written order is obtained from the competent authority 
and rate settled before the extra items of work or extra quantity of any items of work is taken up. 
No part of the contract shall be sublet without written permission to the concerned Chief District Medical & 
Public Health Officer, Malkangiri or transfer be made by the power of attorney authorising others to receive 
payment on contractors behalf. 
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 
conditions of contract and other necessary documents can be seen in all the offices issuing the documents 
and office of the under signed during office hours every day expect on Sundays and Public Holidays till last 
date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 
address. But it must be clearly understood that tenders must be received in order and according to 
instructions in complete shape. Incomplete tender is liable for rejection. 
No Relation Certificate. 
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 
officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & 
above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be 

32. 

33. 

34 

35. 
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rescinded The earnest money & the total security will be forfeited & he shall be liable of make good to 
damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate 
is contained in a separate sheet vide Schedule-A 

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard 
Specification, as per the PWD specification and latest provisions of relevant clauses 
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable 

36 

37 
sheeting and made leak proof and watertight. Al joints in formwork shall be properly sealed preferably with 
PVC. joints sealing tapes & compounds 
Form work including complete false work shall be designed by the Contractor without any extra cost to 
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made 
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually 
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the 
Contractor regarding compensation of all claims thereof. 
Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant 
confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The 
Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this 
purpose at his own cost and departmental machinery If available only may be utilised on payment of 
necessary hire charges as detailed in clause of recovery sheet on necessary requisition. 
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time. 
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for 
store and pay of security guard etc. will be borne by the Department. The department is not responsible for 
any theft or loss of materials at site. It is contractor's risk. Under any such plea, if the tenderer stops the 
work he shall have to pay the full penalty as per clauses of the contract. 
Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work 
is to be taken in to consideration before tendering and no consideration for extra time or compensation 
thereof shall be considered. 

38 

39 

40 

41 

42 

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 
work and the rates quoted should be inclusive of transportation, hire and running charges of such plant 
and cost of consumables. 

43 

The machineries if available, with the department may be supplied on hire as per charges noted in the 
enclosed statement and may be changed from time to time subject to the condition that the contractor will 
execute in advance an agreement with the Engineer-in-Charge. 
No claim whatsoever will be entertained for supply of machineries. 
The tenders should furnish along with their tender a list of works executed in similar nature of work during 
the last two years duly cetified by the concerned authority not below the rank of B.D.O/Executive 
Engineer indicating the satisfactory completion for Civil work as per the proforma enclosed in a separate 
sheet. 

44. 

45 
46 

47 An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 
has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from 
qualification. The tenderer must submit the required information of the DTCN. The tenderer is 
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender 
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and 
required afidavit, the tender will be liable for rejection. 
It should be clearly understood that: 

The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the 

Engineer-in-charge. 

48. 
a) 

Concrete test specimens 150mmx 150mm x 150mm in size (whether plain or reinforced concrete) b) 
for the testing shall be taken for each structural member by a representative of the contractor in the 
presence of responsible officer of the rank not lower than that of an Assistant Engineer or Sub- 
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in 
cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test 
should be carried out in accordance with the stipulation in Bridges code section-ll. 
Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 
was faulty and that the result of the specimen did not give a correct indication of the actual quality of 
concrete. 
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Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will 
beborne by the Contractor. 

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 

No claim for carriage of water whatsoever will be entertained. 
It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

d) 

49 

50 

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work about the quality and availability of the required quantity of 
materials, Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached thereto and that he had taken in to 
account all conditions and difficulties that may be encountered during its progress and to have quoted 
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for 
materials and all other charges necessary for the completion of the work to the entire satisfaction of the 
Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates 
Government will no 

51. 

pay any extra charges for any reason in case the contractor finds later on to have 
misjudged the conditions as regards the availability of materials, labour and other factors 
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of any 
departmental material during the execution of work. In case of loss, damage or misuse, recovery at the rate 
at 5 times the cost of the materials will be deducted from the bills or his other dues. 

52 The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor's bill. 

53. Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor's bill, where 
Agreement Value is one lakh and above. 
It must be clearly understood that under no circumstances any interest is chargeable for the dues or 
additional dues if any payable for the work executed and final bill pending disposal due to any reason 

54. 

whatsoever. 

55 
56 

No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 
execution of work through labour should produce valid license from licensing authorities of labour 
Department. Within one month of starting the work. 

57. Performance Security 

Amendment to Para-3.5.5(V) Note-ll of OPWD Code, Vol- by modification 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than the estimated 

cost put to tender shall have to furnish the exact amount of differential cost ie, Estimated cost put to tender minus the 

quoted amount as additional performance security (APS) in shape of National Savings Certificate/ Kissan Vikash Patra 

/Postal time deposit pass book/Term Deposit Receipt of any Nationalized Bank duly pledged in favour of Chief 

District Medical Officer within seven days, otherwise the bid shall be cancelled and the security deposit shall be 

forfeited.Further, proceeding for blacklisting shall be initiated against bidder 

Sample of all material The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Assistant Engineer, NHM Malkangiri. 

An engineering personnel of the executing agency should be present at work site at the time of visit of High 
level Inspecting officers. 
All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M- 
15 and M-20 having a minimum compressive strengthen (in work test) 150Kg/200Kg: per Cm2 in 15 Cm 
cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS 516 using 12mm 
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%). 
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either 
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 
benchmarks. Level pillars, profiles and benching and levelling the grOund wherever required. The rates 
quoted should be for finished items of works inclusive of these incidental items of work 

58. 

59. 

60. 
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It should be understood clearly that no claims whatsoever would be entertained. 
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 
Ministry of work Housing and Supply in their standing order No-44150 dtd 25.11.57. 
The Contractor will have to submit to the Chief District Medical Officer, Malkangiri monthly return of labour 
both skilled and unskilled employed by him on the work. 

61 
62 

63 

64 All ttings for doors and windows as supplied by the Contractor should be of best quality and conform to 
relevant .S. specification and should be got approved by the Engineer-in-charge before they are used on 
the work. 

After completion of the work the contractor shall arrange at his own cost all requisite equipments for 
testing buildings, if found necessary and bear the entire cost of such test. 
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to 

any R.C.C. structures like roof slab, Columns, Chaijas, fins, parapets, shelves etc. shall not be paid. 
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one 
item should not be unworkably low and for others too high. 
f there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 
the course of execution of work or up to 12 months after completion of work or if any, imperfection becomes 
apparent to the work within 12 months from the date of final certificate of completion of work the contractor 
shall make good of all such damages at his own cost with no extra cost to the Department. No claims, 
whatsoever, in this regard will be entertained. 
The K.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-
in-charge before use in the work and should conform to the minimum strength as per National Building 
Code. 

65. 

66 

67. 

68. 

69 

70 Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 
execution of work through labour should produce valid licence from the licensing authority of labour 
Department. Within one month of starting the work. 
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 
inclusive of any eventuality of difference for co-efficient for linear measurements. 
Engineering Contractors desiring to avail the exemption facility of EMD should submit an original affidavit as 
regards, the fact of availing award of work without submission of EMD/ISD during the current financial year. 
He should also produce original contract licence at the time of opening of tender document to make 
necessary entry to that effect as such facilities are limited to three participation in tender during a financial 
year. Otherwise their tender will be liable for rejection. 

71. 

72. 

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have 
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be 
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha. 
SPECIAL CONDITIONS (PART OF THE CONTRACT) 
All materials before they are being used in the items of works as per this Schedule of quantities and also 
the finished items of work where tests are applicable shall have to be tested through the Engineer-in 
charge of the respective wing at appropriate Laboratories according to the relevant 1.S. specifications of 
the materials and the said items of works and the cost of all such tests shall have to be borne by the 
Contractor and the rates of the items of works should be inclusive of cost of such tests. 
The tests have to be planned &carried out such that the progress of work is not hampered 
The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as wll be 
considered from time to time. 

73. 

74. 
(1) 

(ii) 
(ii) 

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of 
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall 
be governed by the clauses of the D.T.C.N. 
It must be definitely understood that the Government does not accept any responsibility for the correctness 
and completeness of the trial borings shown in the Cross Section. 
Schedule of quantities is accompanied in the Bid.It shall be definitely understood that the Government 
does not accept any responsibility for the correctness or completeness of this schedule and that this 
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and 
no extra monetary compensation, will be entertained. 

75 

76 

77. 
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78 In case of any complaint by the labour working about the non payment or less payment of his wages as per 
latest minimum Wages Act, the Assistant Engineer of NHM Malkangiri will have the right to investigate and 
if the contractor is found to be in default, he may recover such amount due from the contractor and pay 

such amount to the labour directly under intimation to the local labour office of the Govt. The contractor 
shall not employ child labour. The decision of the CDM&PHO Malkangiri is final and binding on the 

contractor 
The contractor should arange the materials like Steel, Cement, paint and bitumen etc. of approved quality 
and specification at his own cost for completion of the work with the time schedule. No extension of time 
will be granted on the application of the contractor due to delay in procurement of materials. 
f the contractor removes Government materials supplied to him from the site of work with a view to 

79 

80 

dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of 
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the 
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time 
from any um that may then or at any time thereafter become due to the contractor or from his security 
deposit or from the proceeds of sale thereof. 
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from 
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department 
before use. No extension of time or escalation of price on such account shall be entertained in future. 
TOR rods, plates and structural members will be supplied in quantity, length and size available in the 
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an 
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard 
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not 
be considered for measurement and payment). 
The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost 
of conveyance. 
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 
Support of their payment to the concerned Assistant Engineer with their bills, falling which the amount 
towards royalties of different materials as utilised by them in the work will be recovered from their bills and 
deposited in the revenue of concerned department. 
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work. 

Trial Boring- The foundation level as indicated in the body of the departmental drawing is purely tentative
and for the general guidance only. The Department has no responsibility for the suitability of actual strata 
at the foundation level. The contractor has to conduct his own boring before starting the work and get the 
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 
quoting his rates for tender the contractor shall take in to account of the above aspects. 
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon the 
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost 
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for 
and in case of default Department may recover from the contractor the cost of making good the works. The 
contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of 
successful completion of the work. 
From the commencement of the works to the completion of the same, they are to be under the contractors 
charge. The contractor is to be held responsible to make good all injuries, damages and repairs 
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha 
harmless for any claims for injuries to person or structural damage to property happening from any neglect 
default, want of proper care or misconduct on the part of the contractor or any one in his employment 
during the execution of the work.Also no claim shall be entertained for loss due to earthquake, flood, 
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to 
be made good by the contractor at his own cost. 
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest 
provision of relevant I.S. Code l I.R.C. code / MORT&H specifications. 
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 
work whenever necessary are to be entered in this book by the Assistant Engineer, NHM Malkangiri with 
their dated signatures and duly noted by the contractor or his authorised agents with their gated signaure 

81. 

82 

83. 

84 

85. 
86. 

87. 

88. 

89.

90. 
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Orders entered in this book and noted by the contractor's agent shall be considered to have been duly 
given to the contractor for following the instructions of the Department. The order Book shall be the 
property of the CDMO Malkangiri and shall not be removed from the site of work without written permission 
of the Engineer (Assistant Engineer) and to be submitted to the Engineer-in-charge every month. 
The contractor should attach the certificate in token of payment deposit with the registration authority as 
per recent circular of the Government relating to his registration. 
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 
Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the responsibility 
of the contractor. 

91 

92 

93 The rate for each work of concrete i ns wherever dewatering is imperatively necessary the term 

dewatering shall mean the execution or operation of the items due to standing water as well as due to 
percolation of water. The quoted rates will be inclusive of this. 
In case the 1s"lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate justification for such 
back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 

disincentivising the tenderer. 
ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
a. Copy of valid Registration Certificate, Valid GST clearance certificate, PAN card along with the tender 

documents and furnish the Original Registration certificate, GST clearance certificate and Pan card for 
verification within 3 (three) days of opening of the tender before Chief District Medical Officer, 
Malkangiri as per Clause No.23. 

b. Information regarding current litigation, debarring/ expelling of the applicant or abandonment of work 
by the applicant and affidavit to that effect including authentication of tender documents as per clause 
49. 

94 

95 

C. License criteria as per Clause No.10 
d. Total monetary value of civil construction works performed for each of the last two years. 
e. experience in works of a similar nature and size for each of the last two years, and details of works in 

progress or contractually committed with certificates from the concerned officer of the rank of 
Executive Engineer or equivalent. 

f. Evidence of ownership of major items of construction equipment named evidence of arrangement of 
possessing them on hire/lease/buying as defined therein. 
Authority to seek references from the Bidder's bankers; 
The proposed methodology and programme of construction backed with equipment and material 
planning and deployment, duly supported with broad calculations and Quality Management Plan 
proposed to be adopted, justifying their capability of execution and completion of the work as per 
technical specifications and within the stipulated period of completion. 

AMMENDMENT TO THE CONDITION OF P1 CONTRACT 96. 
Clause-2(a) of F2 Contract:-TIME CONTROL: 
Progress of work and Re-scheduling programme. 
The Chief District Medical Officer, Malkangiri shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 

2.1. 
2.1.1. 

commencement of the contract. 
/ithin 15 days of issue of the 

for approval a Programme commensurate to Clause no.15 showing the general methods, arrangements, 
and timing for all the activities in the Works along with monthly cash flow forecast. 
To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4 of the whole time allowed under 
the contract has elapsed, % of the whole of the work before % of the whole time allowed under the contract 
has elapsed, 3/4" of the whole of the work before 3/4 of the whole time allowed under the contract has 

elapsed. 
If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the request of 
the Engineer-in-Charge, a revised programme showing the modifications to such programme necessary to 
ensure completion of the works within the time for completion. If the contractor does not submit an updated 
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract 
value from the next payment certificate and continue to withhold this amount until the next payment after 
the date on which the overdue Programme has been submitted. 
An update of the Work Programme shall be a programme showing the actual progress achieved, on each 

2.1.2. ter of acceptance, the contractor shall submit to the Engineer-in-Charge 

2.1.3 

2.1.4. 

2.1.5 

CHIEF DISTRICMEDIGALR MBLIC 
HEALTH OFFICER 

CONTRACTOR 



14 

activity and the effect of the progress achieved on the timing of the remaining work including any changes 

to the sequence of the activities. 
2.1.6 

2.1.7. The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised 

Programme is to show the effect of Variations and Compensation Events. 
Extension of the Completion Date. 
The time allowed for execution of the works as specified in the Cantract data shall be the essence of the 
Contract. The execution of the works shall commence from the 15 day or such time period as mentioned 
in letter of Award after the date on which the CDM& PHO Malkangiri issues written orders to commence 
the work or from the date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any other right 

2.2 
2.2.1 

or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security 

deposit absolutely. 
2.2.2 As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress 

Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It shall indicate 
the forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the CDM&PHO Mlakangiri and the Contractor 
within the limitations of time imposed in the contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for any work, 
exceeds one month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per milestone given in contract data. 
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the CDM&PHO Malkangiri but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

2.2.3 

Force major, or 
Abnormally bad weather, or 
Serious loss or damage by fire, or 

i) 

iv) Civil commotion, local commotion of work men, strike or lockout affecting any of the trades 
employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 
Work not forming part of the Contract. 
In case a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or Any other cause, which, in the 
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control. 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor may 

vi) 

also, if practicable, indicate in such a request the period for which extension is desired. 
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such 

extension shall be communicated to the Contractor by the CDM&PHO Malklngiri in writing, within 3 months 
of the date of receipt of such request. Non-application by the contractor for extension of time shall not be a 
bar for giving a fair and reasonable extension by the CDM&PHO Malkangiri and this shall be binding on the 
contractor. 

2.3. Compensation for Delay. 
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shal, without prejudice to any 
other right or remedy available under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose 
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 
every completed day/ month (as applicable) that the progress remains below that specified in Clause 2 or 
that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has been 
specified. Compensation@ 1.5% per month of for delay of work, delay to be completed on per Day basis. 
Provided always that the total amount of compensation for delay to be paid under this condition shall not 
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work 
for which a separate period of completion is originally given. 
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The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final1 grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic 
without any notice to the contractor. However, if the contractor catches up with the progress of work on the 

Subsequent milestone(s)., the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s). amount mentioned against each milestone missed subsequently 
also shall be withheld. However no interest whatsoever shall be payable on such withheld amount. 

2.4. Incentive for early completion 

Amendment to Para-3.5.5(V) Note-ll of OPWD Code, Vol-l by modification 
2.41 For avaliling incentive clause in any project which is completed bfore the stipulated date of completion. Subject 

to other stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of 

completion of the project as soon as possible through fax or e-mail so that the report is received within 7 (seven) 

days of such completion by the concerned Superintending Engineer, Chief Engineer & the Administrative 

Department 
The incentive for timely completion should be on a graduated scale of 1 (one) present to 5 (five) present of the 

contract value. Assessment of incentives may be worked out for earlier completion of the work in all respect in 

the following scale 

Before 30% of contract period =5% of Contract Value 

Before 20% to 30% of contract period =4% of Contract Value 

Before 10% to 20% of contract period -3% of Contract Value 

Before 5% to 10% of contract period 2% of Contract Value 

Before 5% of contract period = 1% of Contract Value 

2.5 Management Meetings 
2.5.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The 

business of management meetings shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

2.5.2 The Engineer shal record the business of management meetings and is to provide copies of his record to 
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to 
be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 
Clause-2 (b) of Percentage Rate P-1 Agreement Rescission of Contract (Amendment as per letter 
No.8310 dt 17.05.2006 of Works Department, Odisha) 
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from 
the contractor as penalty. 
The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD 
Code and amendments made there to carefully in addition to the clauses mentioned here in before 

tendering 

97. 

Total No. of Clauses 97 (Ninety seven only) 
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SCHEDULE-A 

CERTIFICATE OF NO RELATIONSHIP 
IWe hereby certify that 1We am/are related/not related(") to any Officer of CDM&PHO Office Malkangiri of the 

rank of Assistant Engineer & above and any Officer of the rank of Assistant/ Under Secretary and above of the 

Works Department, Govt. of Odisha IWe' am/are aware that, if the facts subsequently proved to be false, my/our 

contract will be rescinded and security deposit and IWe" shall be liable to make good the loss or damage resuting 

from such cancellation. 

VWe also note that, non-submission of this certificate will render my/ our tender liable for rejection. 

() Strike out which is not applicable Signature of the Tenderer 

Date:- 
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WORKING EXPERIENCE 

SCHEDULE-B 

Reasons for slow Stipulated date of 
completion of the 

work as per 
Agreement 

Name of Date of Revised Contract price 
in Indian 

Name of Items of 
starting the 
work as per 

Agreement 

target date of 
completion of 

the work, if 

progress, if any, with the 
updated billing amount 

Employer location and works 
name of work Rupees 

any 
2 3 6 3 

NOTE: The above information is to be certified by the Engineer-in-charge/ Employer 
not the below the rank of BDO/Executive Engineer. 

Signature of the Tenderer 

CHIEF DISTRICT MEDICAL& PUBEAC AEALTH 
OFFICER, MALKANGIRI 
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SCHEDULE-"C" 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY THE TENDERER 

a) s the tenderer currently involved Yes/No 

in any litigation relating to the 

works 
b) If yes: give details: 

2 a) Has the tenderer or any of its Yes/No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its Yes/ No 

constituent partners failed to 

perform on any contract work in 

India during the last 3 years. 

b) If yes, give details: 

Note 
If any information in this schedule is found to be incorrect or concealed, qualification application will be 

summarily be rejected. 

Signature of the Tenderer 

SCHEDULE-D 
AFFIDAVITI 

1.The undersigned, do hereby certify that all the statements made in the required attachments are true and 
correct. 

2.The undersigned also hereby certifies that neither our firm M/s 

nor any of its constituent partners have abandoned any road/ 

bridge/lrigation /Buildings or other project work in India nor any contract awarded to us for such works 

have been rescinded during the last three years prior to the date of this bid. 

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verity this statement or 
regarding my (our) competency and general reputation. 
4.The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 

(Signed by an Authorised Officer of the firm) 

Title of Officer 

Name of Firm 

Date 

Chief District Medicafand 
Public Health Officer 

Contractor 
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101. Sold for the work as "Up gradation of Area Hospital at M.V.-19 (NHM 2019-20), MALKANGIRI at an 

estimated cost of Rs. 15,64,297/-(Rupees Fifteen Lakh Sixty four Thousand Two Hundred Ninety seven) only only on 

payment of Rs 6,000/ (Rupees Six Thousand) only vide Money Receipt 

No Dt against Demand Draft No. 

Dt payable at Malkangiri 

For official use only 
1. Valid Registration certificate: copy furnished/Not furnished 

2 PAN Card copy Furnished/Not furnished 

3. Valid VAT clearance certificate: copy Furnished/Not furnished. 

4 Nos. of Tender paper 

.Total: -19 (Nineteen) Sheets only APPROVED 
For 19 (Nineteen) Sheets only 

-sd- 

Chief District Medical & Public Health Officer 

Malkangiri 

oly 

Chief Disthict Mediéal arld 
Contractor Public Health Officer 



TENDER SCHEDULE 
Upgradation of Area Hospital at M.V.19 

1 Estimated cost put to tender Rs 1,564,297.00 
2 Time of completion 
3 Cost of tender paper 

6Months 

Rs. 6000.00 

4 Class of Contractor "C" & "D" Class 

SI 
No 

Items of Works Unit Quantity Rate Total Amount 

5 

Earth work in excavation of foundation with 

all kinds of soil within initial lead & lift 
including rough dressing & leveling the bed 

and making fit for laying concrete with 
removing the excavated materials away 
from worksite including Cess as directedby 
the E.l.C. complete in all respect. 

Filling sand on foundation trenches with well 
watered, rammed including all cost, 
conveyance, royality including Cess of 
materials with labour, T&P etc.complete as 
per specification and direction of the 

Engineer-in-charge. 
3 Plain Cement concre 

and plinth with 40mm size and down graded 
crusher broken hard granite metal of 
approved quality from approved quarry 
including hoisting ramming, lowers not 
exceeding 150mm thick with with cost 
conveyance, including Cess, royality, taxes 
of all materials required for the work 
including supplying and working of 
pumps,T&P articles & finishing the exposed 

surface smooth as per specification and 
direction of the E.l.C. etc complete in all 
respect 

100 
42.08 cum 18639.30 Rs 7,843.00 Cum 

One 73.21 cum 337.54 Rs 24,711.00 
Cum 

:3:6) in foundatior 

One 
33.82 cum 4459.14| Rs. 150,808.00 Cum 



4 CB brick masonry in cement mortar (1.6) 

after immersing bricks for six hours in water 

before use with all necessary projections 
uSing clamp burnt bricks of 9" size having a 

crushing strength of not less than 50 kg. Per 

sq cm Including splays cutting, circulars 

mouldings, chamfering, corbelling. watering 
and curing etc complete including cost, 
conveyance of all materials, labour, T&P 
required for the work with including Cess all 

taxes and royalties etc. complete in all 
respect as per direction of EIC 

One 
30.42 Cum 3948.42 Rs 120,111.00 

Cum 

5 Reinforcement Cement Concrete (1:1.5:3) 
with clean hard crusher broken granite chips 

of 12mm size of approved quality from 

approved quarry consistent with strength & 

cover of concrete of approved quality for 
R.C.C. work including hoisting Iowering 

laying concrete not exceeding 15 cm thick 

providing side steel shuttering & finishing all 
exposed surface smooth providing, 
supplying & working of pumps, T&P articles, 
all machineries etc. complete as per 
specification & direction of E.I.C.including 

watering, curing, ramming with 

cost,conveyance, including Cess, royality 
and taxes etc.complete in all respects.

A Foundation and Column base One 
6895.07| Rs. 49,162.00 7.13 cum 

Cum 
B Column, BEAM One 12607.68 | Rs. 123,807.0o 9.82 cum 

Cum 
C Plinth bend One 

3.10 cum 7257.12 Rs. 22,497.00 
Cum 

D Lintel One 
2.07 cumm 10413.90 Rs. 21,557.00 

Cum 
E Chajja One 

10.03 sqm Rs 4,770.00 475.58 
Sqm 

F RCC Roof Slab One 
13.13 cum 11983.01 Rs. 157,337.00 Cum 

6 Cutting, bending, binding and tying the grills 

and placing in proper position as per 

drawing and design including cost, 

conveyance, taxes of all materials with cost| One 
of binding wires and HYSD reinforcing bars Qntl. 

etc complete as per specification and 
direction of the Engineer-in-Charge. 

41.2600 qnt! 7796.41 Rs 321,680.00 



7 20mm thick cement plaster in CM (14) over 
RCC surface including all cost, conveyance, 
royalty of materials. T&P, watering 
including Cess, curing etc. complete as per 
specification and direction of the Engineer- 

in charge 
8 PCC.(124) using 12mm size HBG Chips 

including cost, conveyance, royality,taxes, 
royalty, taxes, labour, T&P, including Cess, 
watering.curring etc.complete as per 
specification and direction of the Engineer 

in-Charge 
9 Fixing of vertified tile in flooring treads of 

steps and landing on 25mm thick bed of 
CM (1:1) jointed with neat cement slurry 

mixed with pigment to match the shade of 

tiles including rubbing and polishing and of 

wax polish. 

10 Fixing of Ceramic tiles in dado skirting and 

riser of steps and landing on 25mm thick 

bed of C.M (1:1) jointed with neat cement 

slurry mixed with pigment to match the 
shade of tiles including rubbing and 
polishing and of wax polish. 

One 
111.48 Sqm 217.17 Rs. 24,210.00 

Sqm 

One 
2.72 cum 6044.53 Rs. 16,441.000 

Cum 

One 
111.48 sqm 957.41 Rs. 106,732.00 

Sqm 

O 
Sqm 

ne 
21.39 sqm 1059.28 Rs. 22,658.00 

11 16mm thick cement plaster with CM (1:6) 

over brick work including watering and 
curing with the cost and conveyance and 

taxes, royalty of all materials and 
labour,T&P, including Cess required for the 
work etc.complete in all respect 

One 
172.07 Sqgm 195.57 RS. 33,652.0o 

Sqm 

12 12mm thick cement plaster (1:6) finished 

smooth to inside smooth surface of brick 

work walls after racking out the joints 

including watering and curing with the cost 

and conveyance of all materials and labour 
with T&P required for the work with all taxes 

One 
169.64 Sqm 137.14 RS 23,264.00 

Sqm 

13 20mm thick cement plaster in CM (1:6) over 
the stone work including all cost, 
conveyance, royalty of materials, T&P 

watering. including Cess, curing etc. 

complete as per specification and direction 
of the Engineer-in charge 

14 Providing supplying of M.S.grill including 
welding, finished with all fitting such aldrop, 

handle, hinges, tower bolt etc required for 
the work etc.complete including cost, 

conveyance, taxes and cess of all the 
materials required for the work as per 
specification and direction of the Engineer 

in-Charge 

One 
34.91 Sqm 205.78 Rs 7,184.00 Sqm 

One 
479.00 Kg 83.31 Rs. 39,905.00 Kg 



15 Providing Painting two coats with any 
approved enamel paint over wood works 
including all cost, conveyance,taxes and 

cess of all materials labour, T&P etc. 
required for the work as per direction of the 

E 

One 
15.68 sqm 135.77 Rs 2,129.00 

Sqm 

IC 

16 Providing fitting fixing of Gypsum board 
ceilling with Aluminium anodised T section 
No 3215 with 2'0" center to center, L section 

No 1705 up to 15 micron on 4 walls to be 

fixed by nmeans of steel screw and the 

Aluminium grid suspended from ceilling etc 

complete 
17 Supplying, fitting, fixing up window (sliding 

type) made up aluminum section 9778 as 

windows frame section No. 4905,4906 and 
9778,3994 as shutter frame with 6 mm thick 

|black glass including all cost of labour, T & 

P, hire charges of drilling machine labour 

charges etc complete as per direction of 

Engineer-in-charge. 

One 103.12 sqm 820.09 Rs. 84,568.00 
Sqm 

One 16.72 sqm 4037.84 Rs. 67,513.00 
Sqm 

18 Providing fitting, fixing of Al. door with OEL 

anodized Al. door section of 9202 as vertical 

member, 9201 as top member and 9200 as 

bottom and middle member and 6mm glass 
in top portion with 12mm thick pre-laminated 
board in bottom portion fixed on door frame 

by means of tappered clip No 4660 and the 
frame to be completed by means of jointing9 
angle No. 1855 including all cost of labour, 

T & P, hire charges of drilling machine 
labour charges etc complete as per 
|direction of Engineer-in-charge. 

One 
6.50 sqm 7971.70Rs. 51,816.00 

Sqm 

19 Providing fitting, fixing of Al. door for Bath 

room including all cost of labour, T& P, hire 
charges of drilling machine labour charges 
etc complete as per direction of Engineer-in- 

charge 
20 Finishing surface of walls with Acrylic putty 

(water based) of approved make & finished 

smooth & even surface to receive painting 

incluidng cost of materials taxes labour etc. 

Nos 2.00 sqm 4000.00 Rs 8,000.00 

One 227.19 sqm 71.75 Rs. 16,301.00 
Sqm 



21 Finshing Walls with Plastic emulsion paint 
two coats of approved shade on new work 
two coats over one coat of primer to give an 
even shade including cost of paint with 
conveyance. taxes, lifts of all materials and 
labour, cess, T&P etc. required for the work 
as per direction of the E.I.C. 

One 
227.19 sqm 135.77 Rs 30,846.00 

Sqm 

22 Finshing Walls with water proofing weather 

coat of approved shade on new work two 

coats over one coat of primer to give an 

even shade including cost of paint with 

conveyance, taxes, lifts of all materials and 

labour, cess, T&P etc. required for the work 

as per direction of the E.I.C. 

One 
204.55 sqm 121.22 Rs 24,796.00 

Sqm 

Rs. 1,564,297.00 
Total 

Total 22 (Twenty Two) items only 
Tender Schedule for the project " Upgradation of Area 

Hospital at M.V. 19" Technically approved for Rs. 15,64,297/- 

(Rupees Fifteen lakh Sixyfoyr thousand two hundred ninty 

seven ) Only. 

.PD (T 
AddroiectDtecrortech) 

Malkangiri 

My/Our quoted rate is... % (both in figure an words) 

excess over / less than l equal to the above estiamted cost. 

Signtature of Contractor. 



Notes 
1 The contractor should not write anything excepting quoting of percentage and in any case anything else regarding 

thender rate is mentioned, the tender is liable for rejection. 
2 Strike out which are not applicable. 
3 Percentage quoted by the contractor shall be accurately filled in figures and wods so there is no discripancy. 

4 if any discripancy is found in the percentage quoted in words and figures then the percentage quoted by the 

contractor in words shall. Be taken as correct. 

5 The percentage quoted in the tender without mentioning excess or less will be treated as excess. 

6 the contractor will write percentage excess or less upto one decimal point only. If he writes the percentage excess or 

less upto two or more decimal point, the first decimal point shall only be considered. 

Approved 

/p Signtature of Contractor. 
Chief District Médigal 

and Public Health Officer 

Malkangiri. 
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