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Panchayat Samiti Malkangiri
BID DOCUMENT

FOR THE WORK : Construction of Miner Bridge (2x5.00 mt. span) on the road

from Bhaluguda to Bhaluguda Colony connecting Bhejaguda
Hat of Mathili Block

Name of the GP . Pandripani



PANCHAYAT SAMITI, MALKANGIRI

Dist. : Malkangiri.
PIN — 764048 (ODISHA)
Ph No : 06861-231219

Fax

: 06861-231219

E-mail- ori-bmalkangiri@nic.in

No M2%% /2021

TENDER CALL NOTICE NO - 05/ 2021-22

Date: 2| .)2 2021

The Block Development Officer, Malkangiri invites sealed tender on behalf of Governor of

Odisha from registered and eligible Contractors of the State P.W.D (R&B) / Water Resources / Rural Works /
M.I. / C.P.W.D for the following works eventually to be drawn up in the P.W.D. F-2 forms in conformity with
the Detailed Tender Call Notice.

&M, Time for
s Cost of D.in y Class
= e Amount put Atk . completi o
N Name of the work to tender in UP€ | onofthe
° the G.P. paper in es. Contra
rupees. work in
. Rs ctor
(1%) months
1 2 3 4 3 6 7 8
Construction of B.T road from
Titang to Kasturi of 04(Four) Le» g
1 | Tandiki Chhatishgarh Border village 21,07,794/- 16,000/- | N.A | calendar “B”
with entry & exit welcome gate months
(1.00 K.M)
Construction of B.T. Road from
Tongapalli to Sitapal village of et
2| Udupa | Chhatishgarh state Boarder with | 17,71,752/- [6000/- | N.A | oD 8 &
entry & exit welcome gate
(650.00 mt.)
Construction of Minor Bridge
: (2x5.00 mt span) on the road O
3 | Pandripan | o uguda to Bhaluguda | 30,79.310/- |6000/- | Na | %4Foud PCT
i : : Months & “B
Colony connecting Bhejaguda
Hat of Mathili Block
Construction of BT road from 03(Three |“D”
41 Ganpala Kartamiguda to Adamunda AT o0tk ) Months & “C”
Construction of WBM Road 04(Four) ['C” &
3 | Matpaka | o Matapaka to Katamateru 35,26,186/- 16000/~ | NA | \ions f+g»

Note- The amount put to Tender is exclusive of 12% GST. GST applicable on works contracts shall be paid over
the bill amount at the time of payment of bill.

1. Cost of Tender Paper :- Bids Must be accompanied the paper cost of the amount specified for
the work in the table (Col No. 5) above column in shape of Demand Draft ( non-refundable)
drawn in any Nationalized Bank/ Scheduled Bank in favour of Block Development officer,

Malkangiri
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2. Sale of Tender papers:- Bid documents consisting, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in the Govt.
website www.malkangiri.nic.in from 31.12.2021 t013.01.2022 . No tender paper will be sold by
the Panchayat Samiti, Malkangiri or any other offices. Interested bidders will download the bid
documents from the same website only ie. www.malkangiri.nic.in from 31.12.2021
t013.01.2022

3. Date of receipt and mode of submission tender paper :- The tenderers have to submit the
sealed tender papers in complete shape through Registered Post /Speed Post only, The last date
of receipt of tender paper is 13.01 2022 (5.30 PM). The undersigned will not be responsible for
postal delay if any or non receipt of the paper in time. The tenderer must super scribe the name
of the work/ Project on the sealed envelope.

4. Date of Opening of Tender Paper: The tender papers shall be opened on 15.01.2022 at 11.00AM
in Panchayat Samiti, Malkangiri in the presence of the tenderers or their authorized representatives

having written authorization for the purpose and the tender committee.

5. Earnest money deposit:: No EMD is required as per O.M. No. 5984 dt. 27.04.2021 of Works Department,
Govt. Of Odisha for submission along with the Tender paper.

6. Documents to be attached: The following documents should be furnished with the tender
papers failing which the tender will be liable for rejection.

a) Self attested copy of Contractor Registration Certificate.

b) Self attested copy of PAN card/VAT clearance certificate.

c) Self attested copy of Caste Certificate issued by competent authorities in case of S.C. / S.T.
contractors desirous of availing preference.

d) The bidders have to produce an original affidavit in support of the authenticity of documents
including EMD, etc., attached with the tender paper.

e) The name of the project for which tender paper is filled should be written in CAPITAL LETTERS on
the cover in which all the required papers are kept and sealed.

f) Joint venture consortium agreements are not allowed to participate in tender.

7. Shortfall of any required document(s), Tender Paper is liable for rejection

8. Additional Performance Security Deposit: The successful bidder who has quoted less bid price/rates than
the estimated cost put to tender shall have to finish the following as Additional Performance Security in
shape of TDR/Bank Guarantee Pledged in favour of the BDO, Malkangiri of any Nationalized/Scheduled
Banks of India counter guaranteed by the Local Branch at Malkangiri within 7 days from the date issue of
the Letter of the Acceptance by the BDO, Malkangiri to the successful bidder.

Range of difference between the estimated cost put to Tender and bid amount required

a) Below 5% No Additional Performance Security to be deposited by the successful bidder.
b) From 5% above | 350% of ( Difference between estimated cost put to Tender and bid amount)
and below
10%
¢) Range from 10% | 150% of (Difference between estimated cost put to Tender and bid amount) to be
and above deposited by the successful bidder.

9. Submission of more than one tender paper by a bidder for a single work will be liable for rejection of all
such tender papers.
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10. On review of the last performance of the works executed through B.D.O; Malkangiri previously, the
lowest -1 Tenderer may/may not be considered for the works, though he / she becomés lowest -1
tenderer. ‘

11. The undersigned reserves the right either to reject any or all tenders or cancel the entire process
without assigning the reason thereof.

12. If the date of sale, receipt of opening of the tender as specified above happens to be holiday(s), then the
process of sale, receipt and opening whatsoever will be shifted to immediate next working day at the
same specified time and venue respectively without further notice. However, date of tender paper
opening may be postponed as per the convenience of the authority by intimating all the concerned
Tenderers through notice affixing to Notice Board at Panchayat Samiti, Malkangiri only.

Block Developm er
Malkagghi. 9] | |2

Memo No. M5 /2021 Date. 2| .\2.2021

Copy to local correspondents SAMAJ & PRAGATIBADI Daily newspapers for publication of the

above tender Call Notice 01 (one) day only as per minimum rate of | & PR Deptt, Govt. of odisha
Block Development e

Malkangiri s %) [ J2 /747

Memo No. "\ 29t / 2021 Date. 2| .)2.2021

Copy submitted to the Collector-cum-C.E.O., D.R.D.A., Malkangiri for favour of kind information and

necessary action.
" Block Development r
Malkangiri. (9)/ )2
Memo No. ~\24/ /2021 Date. 3{ .12 .2021

Copy to the D.LP.R.O., Malkangiri for information & necessary action. He is requested to
display this notice in the Notice Board.

Memo No. “1 292 /2021

Copy to the D.1.O. N.I.C. Malkangiri for information & necessary action. He is requested to up
load this notice and Tender documents in the district portal for wide publicity .

Block Development

cer,
Malkangiri: 2/ h,}ﬂ?



_ Memo No. 1295 /2021 Date. 7y -1 -2021

Copy to all Members of Block Level Tender Committee/Asst. Executive Engineer/ JE/GPTA

concerned for information.

Block Developmen

C
Malkangi }J',:{;N
Memo No. 2" /2021 Date. 7y . |2 .2021

Copy to the all Tahasildars’, all BDOs’/ EO, NAC, Balimela/ EO, Municipality, Malkangiri for
information and requested to display the Tender Call Notice in their Notice Board.

Block Developme er
)

Copy to the Notice Board for wide publicity Malkangir )1/

[
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DETAILED TENDER CALL NOTICE

Sealed Percentage Rate Bids are invited from C & B class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government ! MES /
Railways for execution of Civil works on production of definite proof from the appropriate authority in
prescribed firm to be eventually drawn in P W.D. FORM P-1 for the work-* Construction of Miner Bridge
(2x5.00 mt span) on the road from Bhaluguda to Bhaluguda Colony connecting Bhejaguda Hat of
Mathili Block” with an estimated cost of 30,79,310/- (Rupees Thirty lakh seventy nine thousand three
hundred ten) only.

(a) This detailed Tender Call Notice along with the clauses mentioned here in shall form a part of the

contract and agreement.

Bids will be downloaded from the District website www.malkangiri.nic.in from date. 31.12.2021 to
13.01.2022 and the Bid will receipt in the office of the Block Development Office, Malkangiri from
31.12.2021 to 13.01.2022 up to 5.30 P.M

The tender will be opened in the Panchayat office, Malkangiri at 11.00 A.M. on dated 15.01.2022 in the
presence of the Bidders or their authorised representatives having written authorization for the purpose.
The Bid document can be purchased from as mentioned under Para-2 against a non-refundable fee of
6,000/- (Rupees Six thousand) only towards cost of bid documents in the form of Demand Draft issued
by any nationalized/ scheduled bank in favour of BDO, Malkangiri and payable at Malkangiri.
The authority will not be responsible if any portion of the bid document is modified and in all cases, the
conditions stipulated in the original document kept in the Office of the undersigned shall prevail.

Bidding documents will be Despatched by registered/speed post only. The Department will not be held
responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same.

If the tender documents sent through registered / speed post do not reach in the concerned office by the
above date and time, the offer will not be considered on any account even if the tender documents were
despatched by the tenderer before the due date.

The tender will be submitted with required DD towards paper cost, AFFIDAVIT, DTCN duly filled in and
signed by the contractor, attested copy of valid registration certificate, attested copy PAN card, attested
copy GST No, attested copy of cast certificate with original AFFIDAVIT, No relation certificate, The
envelope is to be sealed and super scribed as “Construction of Miner Bridge (2x5.00 mt span) on the
road from Bhaluguda to Bhaluguda Colony connecting Bhejaguda Hat of Mathili Block”, The
Tenderers have to write their name on the outer cover containing the bid documents and also write the
name of the work. The tender should be submitted through Registered Post/ Speed Post only.

No tender paper will received by hand or courier service.

The contractors registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, works having competency and
expertise in Civil works need put tenders for this work.
The contract will be drawn in P.W.D. P-1 contract form.

The contract shall be drawn & signed by Block Development Office, on behalf of the Government of

Qdisha.

No tender documents will be received from the intending tenderer beyond the date and time mentioned in
the tender notice.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.

The work is to be completed in all respects within 4 (Four) calendar months from the date of issue of work
order.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of
tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The bidder shall quote rate on % (percentage) basis only (% excess over / less than / equal) both in figure
and words at appropriate place of Tender Schedule.

i, In case of percentage (%) rate tenders, only percentage quoted shall be considered. Percentage
quoted by the Contractor shall be accurately filled in figures and words, so that there is no
discrepancy.

ii. If any discrepancy is found in the percentage quoted in words and figures, then the percentage
quoted by the Contractor in words shall be taken as correct.

ii. If any discrepancy is found in the percentage quoted in percentage excess / less and total rate
quoted by the Contractor than percentage will be taken as correct.

iv. The percentage quoted in the tender without mentioned excess or less and not supported with the
corresponding amount will be treated as excess. Where the Contractor has omitted to quote the rates
either in figures and words, the officer opening the tender should record the omission.
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26.

27.

28.

29.

and condition of O.P.W.D. Code the earnest money will be refunded to the unsuccessful tenderers on
application after intimation is sent for rejection of their tenders.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted for the award prior to
expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter
(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the
Engineer-in-charge will pay the contractor in consideration of the execution, completion and maintenance
of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).
The Notification of award will constitute the formation of the contract, subject to only to the furnishing ofa
performance security and (Initial Security Deposit) in form of N.S.C/K.V.P/ postal time deposit pass
book/ Term Deposit Receipt of any Schedule Bank duly pledged in favour of the Block
Development Office, Malkangiri and in no other form which including the amount already deposited as
bid security (earnest money) shall be 2% of the value of the tendered amount and sign the agreement in
the P.W.D. form No.P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block
Development Office, Malkangiri as directed. The security deposit together with the earnest money and
the amount withheld according to the provision of P-1 agreement shall be retained as security for the due
fulfilment of this contract and additional performance security in accordance with the provisions of the
agreement. The agreement will incorporate all agreements between the officer inviting the bid/AEE and
the successful bidder within 15 days following the notification of award along with the Letter of
Acceptance. The successful bidder will sign the agreement and deliver it to the AEE. Following
documents shall form part of the agreement

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings,
if any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with

any correspondence leading thereto & required amount of performance security including additional
performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after (12) twelve
months of completion of the work and payment of the final bill and will not carry any interest (As per
order No. 17823 dtd. 11.10.2006 of Works Department.

The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full
amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by the latest Govt. of Odisha, Works
Department.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in
full within the following or similar category.

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing
sale tax / GST from time to time. Ferry tolls, conveyance-charges and other cost on account of land
buildings including temporary building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No
rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of the work
for bonafied use of the land for work and all such construction of temporary nature by the contractor
shall be done after obtaining written permission from the AEE of Civil portion of the work and all such
construction shall have to be demolished and debris removed and ground made good and cleared
after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to
be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and
labour as well as for the execution of the work is sole responsibility of the Contractor and no extra
cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the

3)) w}fn/



30.

31.
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40.

41.

42

43.

44.

Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by the
Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution
of the work and also any sum, which may become payable due to operation of the workmen
compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at
his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and levelling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work
such as vats, mixing platforms, etc. should be dismantied and all materials removed from the site and
premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is taken up.
No part of the contract shall be sublet without written permission to the concerned Block Development
Office, Malkangiri or transfer be made by the power of attorney authorising others to receive payment on
contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in the govt website
www. malkangiri.nic.in. and download the bid from the said website.

No Relation certificate

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any

officer in the rank of an Assistant Engineer& above in the state P.W.D. or Assistant/Under Secretary &

above in the Works Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to
damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate
is contained in a separate sheet vide Schedule-A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard
Specification, as per the PWD specification and latest provisions of relevant clauses.
Shuttering & centring shall be with suitable steel shutters in side of which shall be lined with suitable -
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with
P.V.C. joints sealing tapes & compounds.
Form work including complete false work shall be designed by the Contractor without any extra cost to
employer and the Department will have the right to inspect the scaffolding, centring and shuttering made
for the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually
such as loss of lives or properly due to failure of centring and shuttering shall be the responsibility of the
Contractor regarding compensation of all claims thereof.

Cement Concrete should be machine mixed by weight by means of concrete mixture/batching plant

confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete works. The

Contractor should arrange his own batching plant concrete mixer appropriate vibrators, pumps, etc. for this

purpose at his own cost and departmental machinery If available only may be utilised on payment of
necessary hire charges as detailed in clause of recovery sheet on necessary requisition.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the

Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for
store and pay of security guard etc. will be borne by the Department. The department is not responsible for
any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the
work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of work
is to be taken in to consideration before tendering and no consideration for extra time or compensation
thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution
of work and the rates quoted should be inclusive of transportation, hire and running charges of such plant
and cost of consumables.

The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor will
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47.

48.
49.

50.

51.

52.
53.

54.
55.

56.

execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who

has abandoned any work in the last three years, prior to the date of the bid, shall be debarred from

qualification. The tenderer must submit the required information of the DTCN. The tenderer is
to furnish an affidavit in the specified format as per the DTCN. Regarding authentication of tender
documents & information about any litigation & Bank guarantee etc. Non-furnishing of the information and
required affidavit, the tender will be liable for rejection.

it should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by the
AEE..

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete)
for the testing shall be taken for each structural member by a representative of the contractor in
the presence of responsible officer of the rank not lower than that of an Assistant Engineer / Sub-
Divisional Officer. The contractor shall bear the cost so involved in testing. The test specimen in
cube should be carried out in the Departmental Control and Zonal Laboratory at Berhampur. Test
should be carried out in accordance with the stipulation in Bridges code section-lil.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test
specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or Zonal Laboratory at Berhampur. Cost of testing of all specimens and samples will be
borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the

work. No claim for carriage of water whatsoever will be entertained.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the work about the quality and availability of the required quantity of

materials. Medical aid, labour and Flood stuff etc. And that the rates quoted by him in the tender will be
adequate to complete the work according to the specifications attached thereto and that he had taken in
to account all conditions and difficulties that may be encountered during its progress and to have quoted
labour rates and materials with taxes, Octroi and other duties lead, lifts, loading and unloading freight for
materials and all other charges necessary for the completion of the work to the entire satisfaction of the

Engineer-in-charge of the work and his authorised subordinates. After acceptance of the contract rates

Government will not pay any extra charges for any reason in case the contractor finds later on to have

misjudged the conditions as regards the availability of materials, labour and other factors.

The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever of

any departmental material during the execution of work. In case of loss, damage or misuse, recovery at

the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be

deducted from the contractor’s bill.

Prevailing rate of GST on the gross amount of the bill will be deducted from the contractor’s bill, It must

be clearly understood that under no circumstances any interest is chargeable for the dues or additional

dues if any payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through labour should produce valid license from licensing authorities of

labour Department. Within one month of starting the work.

Additional Performance Security Deposit-The successful bidder who has quoted less bid price/rates

than the estimated cost put to tender shall have to finish the following as Additional Performance Security

in shape of TDR/Bank Guarantee Pledged in favour of the BDO, Malkangiri of any

Nationalized/Scheduled Banks of India counter guaranteed by the Local Branch at Malkangiri within 7

days from the date issue of the Letter of the Acceptance by the BDO, Malkangiri to the successful bidder.
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Range of difference between the estimated cost put to Tender and bid amount required

a) Below 5% No Additional Performance Securily to be deposited by the successful bidder.

b) From 504 above | 50% of ( Difference between estimated cost put to Tender and bid amount)

below
10%

¢) Range from 10% | 150% of (Difference between estimated cost put to Tender and bid amount) to be
above deposited by the successful bidder.
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69.

70.
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73

74

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned JE/GPTA, Malkangiri Block.
An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers.
All reinforced cement work should conform to Odisha Detailed specification and should be of proportion M-
15 and M-20 having a minimum compressive strengthen (in work test) 150Kg/200Kg: per Cm2 in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS 516 using 12mm
to 20mm. size hard black crusher broken granite chips (20mm size not be exceed 25%).
Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for
benchmarks. Level pillars, profiles and benching and levelling the ground wherever required. The rates
quoted should be for finished items of works inclusive of these incidental items of work.
It should be understood clearly that no claims whatsoever would be entertained.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.
The Contractor will have to submit to the Block Development Office, Malkangiri monthly return of labour
both skilled and unskilled employed by him on the work.
Al fittings for doors and windows as supplied by the Contractor should be of best quality and conform to
relevant |.S. specification and should be got approved by the Engineer-in-charge before they are used on
the work.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to
any R.C.C. structures like roof slab, Columns, Chaijjas, fins, parapets, shelves etc. shall not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for
one item should not be unworkably low and for others too high.
If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during
the course of execution of work or up to 12 months after completion of work or if any, imperfection
becomes apparent to the work within 12 months from the date of final certificate of completion of work the
contractor shall make good of all such damages at his own cost with no extra cost to the Department. No
claims, whatsoever, in this regard will be entertained.
The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the
Engineer-in-charge before use in the work and should conform to the minimum strength as per National
Building Code.
Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid licence from the licensing authority of labour
Department. Within one month of starting the work.
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no
claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be
inclusive of any eventuality of difference for co-efficient for linear measurements.
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have
been entered in to within the State of Odisha and it is agreed that neither party to the contract will be
competent to bring a suit in regard to the matter by this contract at any place outside the State of Odisha.
_ SPECIAL CONDITIONS (PART OF THE CONTRACT)
All materials before they are being used in the items of works as per this Schedule of quantities and also
the finished items of work where tests are applicable shall have to be tested through the Engineer-in-
charge of the respective wing at appropriate Laboratories according to the relevant |.S. specifications of
the materials and the said items of works and the cost of all such tests shall have to be borne by the
Contractor and the rates of the items of works should be inclusive of cost of such tests.
The tests have to be planned & carried out such that the progress of work is not hampered
The tests are mandatory as per the prescribed frequencies and 1.S. specifications. However, these are
not exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be
considered from time to time.
_In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of
the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form
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75.

76.

7.

78.

79.

80.

81.

82.

83.

86.

87.

88.

89.

shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in the Bid. It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this
schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as
per latest minimum Wages Act, the Assistant Executive Engineer, Malkangiri Block will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from the
contractor and pay such amount to the labour directly under intimation to the local labour office of the
Govt. The contractor shall not employ child labour. The decision of the BDO, Malkangiri is final and binding
on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality
and specification at his own cost for completion of the work with the time schedule. No extension of time
will be granted on the application of the contractor due to delay in procurement of materials.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of
his contract be liable to pay a penalty equivalent to five times of the price of the materials according to the
stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time
from any sum that may then or at any time thereafter become due to the contractor or from his security
deposit or from the proceeds of sale thereof.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials from
approved manufacturer, get it tested in the Departmental Laboratory and approved by the Department
before use. No extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of different
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an
inch or cm. and their weight calculated as per sectional weight prescribed by the Indian Standard
Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not
be considered for measurement and payment).

The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant and cost
of conveyance.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents
in support of their payment to the concerned Senior Technical Consultant with their bills, falling which the
amount towards royalties of different materials as utilised by them in the work will be recovered from their
bills and deposited in the revenue of concerned department.

_ Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.
. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative

and for the general guidance only. The Department has no responsibility for the suitability of actual strata
at the foundation level. The contractor has to conduct his own boring before starting the work and get the
samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while
quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon the
direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for
and in case of default Department may recover from the contractor the cost of making good the works.
The contractor is also required to maintain the road/ building for 12 (Twelve) months from the date of
successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. The contractor is to be held responsible to make good all injuries, damages and repairs
occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. of Odisha
harmless for any claims for injuries to person or structural damage to property happening from any
neglect, default, want of proper care or misconduct on the part of the contractor or any one in his
employment during the execution of the work. Also. no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so
caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the
latest provision of relevant |.S. Code / I.R.C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
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91.

92.

93.

94.
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book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the Senior Technical Consultant, Malkangiri
Block with their dated signatures and duly noted by the contractor or his authorised agents with their dated
signature. Orders entered in this book and noted by the contractor's agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order Book shall be
the property of the BDO, Malkangiri and shall not be removed from the site of work without written
permission of the AEE and to be submitted to the Engineer-in-charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as

per recent circular of the Government relating to his registration.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and

Royalties. Arrangement of borrows areas; land, approach road to the building site etc. are the

responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term

dewatering shall mean the execution or operation of the items due to standing water as well as due to

percolation of water. The quoted rates will be inclusive of this.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings..

a. Copy of valid Registration Certificate, Valid GST Registration No, PAN card along with the tender
documents and furnish the Original Registration certificate and Pan card for verification within 3
(three) days of opening of the tender before Block Development Office, Malkangiri.

b. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work
by the applicant and affidavit to that effect including authentication of tender documents as per clause
49.

c. License criteria as per Clause No.10

d. Authority to seek references from the Bidder's bankers;

e. The proposed methodology and programme of construction backed with equipment and material
planning and deployment, duly supported with broad calculations and Quality Management Plan
proposed to be adopted, justifying their capability of execution and completion of the work as per
technical specifications and within the stipulated period of completion.

AMMENDMENT TO THE CONDITION OF F2 CONTRACT

Clause-2(a) of F2 Contract:-TIME CONTROL:-

Progress of work and Re-scheduling programme.

The Block Development Office, Malkangiri shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the AEE for approval a
Programme commensurate to Clause no.15 showing the general methods, arrangements, and timing for
all the activities in the Works along with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in
which the time allowed for any work exceeds one month to complete, 1/4" of the whole time allowed
under the contract has elagsed, 14 of the whole of the work before % of the whole time allowed under the
contract has elapsed, 3/4" of the whole of the work before 3/4™ of the whole time allowed under the
contract has elapsed.

If at any time it should appear to the AEE that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the AEE, a
revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Programme within this
period, the AEE may withhold the amount of 1% of the contract value from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

An update of the Work Programme shall be a programme showing the actual progress achieved, on each
activity and the effect of the progress achieved on the timing of the remaining work including any changes
to the sequence of the activities.

The AEE’s approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the AEE again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15" day or such time period as mentioned
in letter of Award after the date on which the BDO, Malkangiri issues written orders to commence the
work or from the date of handing over of the site whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, Government shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee /
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23.
2.3:1.

24.

Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It shall indicate
the forecast of the dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the BDO, Malkangiri and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
give notice thereof in writing to the BDO, Malkangiri but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the BDO to proceed with the works.

i) Force major, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by AEE in executing work not
forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost, or Any other cause, which, in the
absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within fourteen days of the happening of the event causing delay. The Contractor
may also, if practicable, indicate in such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such
extension shall be communicated to the Contractor by the BDO Malkangiri in writing, within 3 months of
the date of receipt of such request. Non-application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the BDO, Malkangiri and this shall be binding on the
contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the Government on account of such breach, pay as
agreed compensation the amount calculated at the rates stipulated below as the Superintending Engineer
(whose decision in writing shall be final and binding) may decide on the amount of tendered value of the
work for every completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been

specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the Government. In case, the contractor does not achieve a particular
milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails
to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld
amount.

Incentive for early completion
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2.5
251

252

Amendment to Para-3.5.5(V) Note-lil of OPWD Code, Vol-l by modification

For availing incentive clause in any project which is completed before the stipulated date of
completion. Subject to other stipulations it is mandatory on the part of the concerned Executive Engineer
to report the actual date of completion of the project as soon as possible through fax or e-mail so that the
report is received within 7 (seven) days of such completion by the concerned Superintending Engineer,
Chief Engineer & the Administrative Department. The incentive for timely completion should be on a
graduated scale of 1 (one) percent to 5 (five) percent of the contract value. Assessment of incentives may
be worked out for earlier completion of the work in all respect in the following scale;

Before 30% of contract period =5% of Contract Value
Before 20% to 30% of contract period =4% of Contract Value
Before 10% to 20% of contract period =3% of Contract Value
Before 5% to 10% of contract period =29, of Contract Value

Before 5% of contract period =19% of Contract Value

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
to be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter

No.8310 dt 17.05.2006 of Works Department, Odisha):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the
Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from
the contractor as penalty.

95. The tenderers are required to go through each clause of Form P-1 includes existing provisions of PWD

Code and amendments made there to carefully in addition to the clauses mentioned here in before
tendering.

Total No. of Clauses 95 (Ninety five only)
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP
I/We hereby certify that I/\We* am/are* related/not related(*) to any officer of Block Development office Malkangiri of

the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the
Works Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the
loss or damage resulting from such cancellation.

I//\We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer

Date:-



Note:

SCHEDULE-"C”

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

a)

b)

a)

a)

b)

ABANDONMENT OF WORK BY THE TENDERER

|s the tenderer currently involved Yes / No

in any litigation relating to the works.

If yes: give details:

Has the tenderer or any of its Yes / No
constituent partners been debarred/

expelled by any agency in India

during the last 5 years.

Has the tenderer or any of its Yes / No
constituent partners failed to

perform on any contract work in

India during the last 3 years.

If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily be rejected.

Signature of the Tenderer



SCHEDULE -D
AFFIDAVIT

1.The undersigned, do hereby certify that all the statements made in the required attachments are true and
correct.

2 The undersigned also hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/

bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for such works
have been rescinded during the last three years prior to the date of this bid.

3.The undersigned hereby authorised and request (s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my (our) competency and general reputation.

4 The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signed by an Authorised Officer of the firm)
Title of Officer
Name of Firm

Date:



96. Sold for the work as “Construction of Miner Bridge (2x5.00 mt span) on the road from
Bhaluguda to Bhaluguda Colony connecting Bhejaguda Hat of Mathili Block” with an
estimated cost of 30,79,310/- (Rupees Thirty lakh seventy nine thousand three hundred ten)
only. only on payment of 6000/- (Rupees Six thousand) only against Demand Draft No.

Dt

payable at Malkangiri.

For official use only

01. EM.D.

02.Valid Registration certificate -

03.PAN Card D

04.G.S.T No -

05. Nos. of Tender paper: -

Total :-19 (Nineteen) Sheets only

Furnished / Not furnished

Rs.

in shape of

Pledged/Not Pledged

copy furnished/Not furnished

copy Furnished/Not furnished

copy Furnished/Not furnished.

APPROVED

Block Development Office,
Malkangiri Block



APPROVED TENDER SCHEDULE

~

Amount put to tender

CONSTRUCTION OF MINOR BRIDGE (2 X 5.00 mt.) SPAN ON |Cost of tender paper

THE ROAD FROM BHALLUGUDA TO BHALLUGUDA
COLONY CONECTING BHEJAGUDA HAAT OF MATHLI
BLOCK

Earnest Money Deposit

Class of Contractor

Time period for Completeion

1% :-

Rs. 3079310.00

Rs. 6000.00

"C"&"B"

04 (Four months)

Sl
No.

Item of Work

Quantity Unit

Rate

Amount

Supplying all labour, T&P etc. and earth work in excavation in foundation in
all kinds of soil (hard soil/ stoney soil/ D.| Rock) including side dressing and
levelling the foundation bed etc complete , payment of royalty, taxes etc. all
complete as per specification and direction of Engineer-in-charge.

363.94 Cum

320.59

116676.00

Supplying all materials, labour, T&P etc. and filling in foundatin and plinth
with sand well watered and rammed including transportation of all
materials to work site, payment of royalty, taxes etc. all complete as per
specification and direction of Engineer-in-charge.

22.50 Cum

515.88

11607.00

Supplying all materials, labour, T&P etc and providing cement
concrete(1:3:6 ) in foundation and up to lowest bed level using hard black
hand broken granite metal of size 4cm of approved quality from approved
quarry as per approved design including hoisting laying, compacting
concrete in layers not exceeding 6” thick watering curing finished smooth
providing grooves or beads where necessary including cost, conveyance
royalties and taxes of all materials with labour and T&P required for the
work complete in all respects including dewatering if required i all complete
as per specification and direction of Engineer-in-charge.

97.37 Cum

4937.76

480789.00

Filling in foundation and plinth with excaveted earth etc. including cost,
conveyance, royality, taxes etc. complete. all complete as per specification
and direction of Engineer-in-charge.

291.15 Cum

213.73

62227.00

Supplying all materials, labour, T&P etc. and providing Random Rubble
stone masonry in sand ,earth gravel grouted in foundation and plinth with
hard black hand broken Granite broken stone of approved size and quality
from approved quarry including splays cutting, circular moulding similar
such type of work with necessary projections, chamfering and corbelling
and watering, curing cost, conveyance, taxes, royalties of all materials with
all labour T&P etc.,complete in all respect as directed by EIC.

56.57 Cum

2576.96

145779.00

Supplying all materials, labour, T&P etc. and providing Cement concrete
(1:2:4) in foundation and up to lowest bed level using hard black hand
broken granite chips of size 12 mm of approved quality from approved
quarry as per approved design including hoisting laying, compacting
concrete in layers not exceeding 6" thick watering curing finished smooth
providing grooves or beads where necessary including cost, conveyance
royalties and taxes of all materials with labour and T&P required for the
work complete in all respects including dewatering if required including
centering & shuuttering and finshing the exposed surfaces smooth with
cost, conveyance, royalty & taxes of all materials and labour with T&P
required except cost for reinforcement for the work etc. complete as
directed by EIC.

Substructure

61.02 Cum

6329.70

386238.00

Superstructure

26.50 Cum

11767.63

311842.00

Supplying all materials, labour, T&P etc. and providing RCC work (1 1.5:9)
in plinth bend, Slab, Chajja etc. Having a minium compresive strength( in
work test) of 150.00 kg/sqem in 15 c.m. Cubes at 28 days as per |.S. 458

and 516 using 12 mm. to 20 mm. size( 20 mm. not to exceed 25 %) HECB

granite stone chips of approved quality and from approved quarry
including hoisting, lowering, laying and compaction of concrete, watering
& curing for 04 weeks including centering & shuuttering and finshing
the exposed surfaces smooth with cost, conveyance, royalty & taxes of
all materials and labour with T&P required except cost for
reinforcement for the work etc. complete as directed by EIC.

50.77 Cum

11036.29

560312.00

Q




Supplying all materials, labour, T&P etc. and cutting, straightening, coiled
or bent up uncoated HYSD bars bending, binding,welding and jointing if v d
necessary and tying the grills and placing in proper position as required for
RCC works including cost, conveyance, taxes of HYSD bars and binding
wires of 18 to 20 gauge required for the work (Payment will made on weight
of HYSD bars only and no separate payment will be made towards the
weight of binding wires) as directed by EIC

"

131.38 Qtl. 7567.30 994157.00
Supplying all materials, labour, T&P etc. and providing 6 mm thick cement
plaster (1:4) for RCC surfaces finished smooth including closed deep
chipping and slury treatment including, watering curing with
cost,conveyance,taxes, royalties of all materials and all labour, T&P
required for the work etc, complete in all respects as per direction of EIC.
70.00 Sqm 138.33 9683.00
Total 09 (Nine items) only 3079310.00

Tender schedule for the project Construction of Minor bridge (2 x 6.00 mt) on the road from Bhaluguda to Bhaluguda colony
connecting Bhejaguda Haat of Mathli block. = Approved for Rs. 3079310.00/- Rupees (Thirty lakh seventy nine thousand

three hundred ten) only. Excluding GST 12%
No of corrections -

No of over writings  :-
: 9> \ %

No. of Interpolation  :-
adul. PO ( .
i

.R.D.A., Malkang W
“I\?‘
My Guoted Ble5 . ..o v s YO EXCESS ....oiiiniiviingnsnnsmnsrssmmonsiaiansnnensne. W0 LBSSIOr Schiadule rate.

(Both in figure and words) over the above amount put to tender.

No of corrections :-
No of over writings  :-
No. of Interpolation :-

Signature of Contractor.

Note:
1 The contractor should not write any thing excepting quoting of percentage and in any case any thing else regarding tender
rate is mentioned, the tenderer is liable for rejection.

2 Strike out which are not applicable.
3 Percentage quoted by the contractor shall be accurately filled in figures and words, so that there is no discrepancy.

4 If any discrepancy is found in the percentage quoted in words and figures then the percentage quoted by the contractors in
words shall be taken as correct.

The percentage quoted in the tender with out mentioning excess or less will be treated as excess.
6  The contractor should write percentage excess or less up to one decimal point only. If he writes the percentage excess or
less up to two or more decimal points the first decimal point shall only be concidered with out rounding off.

7 The amount put to tender is exclusive of 12% GST. The intending bidders should offer their rates which shall be exclusive
of GST applicable as per norms. GST applicable on works contract shall be paid over the bill amount at the time of
payment of bill on submission of Tax invoice

8 Income tax, Royality as applicable will be deducted from the each bill of the Contractor.

Building & other construction worker's ewlfare cess @ 1% of the bill amount shall be deducted from the Contractor's bill
as per labour & Employment Deptt. Resolution No. 12653 dt.15.12.2008 and subsquent revision thereof.




